



Sacramento River East Levee Phase 1B
Contract No. 4032

**SACRAMENTO AREA FLOOD CONTROL AGENCY
CONTRACT NO. 4032**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B (REACHES 2 THROUGH 4B)
ELKHORN IRRIGATION CANAL PHASE 1 RELOCATION AND GIANT GARTER
SNAKE / DRAINAGE CANAL PHASE 1 CONSTRUCTION PROJECT**

SUBMIT BID TO:

Office, Clerk of the Board
County Administration Center
700 H Street, Suite 2450
Sacramento, California 95814

BID OPENING:

County Administration Center
700 H Street, Suite 2450
Sacramento, California 95814

**NO LATER THAN: 2:00 P.M.
DAY OF BID**

**APPROXIMATELY: 2:10 P.M.
FOLLOWING BID SUBMITTAL**

TO: Honorable Board of Director
Sacramento Area Flood Control Agency

I. BID

Pursuant to your published Notice to Contractors for the above-referenced projects, and in accordance with the approved Plans and Specifications for that project, the following bid for said entire project is submitted by the firm indicated on Sheet 12 of this Bid Form.

Total Bid Price to be the total of the Lump Sum Cost and Unit Prices as described in the following bid tables:



Bid Schedule A – Sacramento River East Levee Phase 1B - Reaches 2-4A (Plan Volume 2A) *					
(Updated June 26, 2009)					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
A1	Mobilization and Demobilization	1	LS		316,000. ⁰⁰
A2	Storm Water Pollution Control	1	LS		148,000. ⁰⁰
A3	Temporary Protective Fencing	2,600	LF	2.70	7,020. ⁰⁰
A4	Clearing and Grubbing	53.2	AC	3,000. ⁰⁰	159,600. ⁰⁰
A5	Levee and Canal Stripping	53.2	AC	8,000. ⁰⁰	425,600. ⁰⁰
A6	Mowing and Discing	4.1	AC	470. ⁰⁰	1,927. ⁰⁰
A7	Demolition	1	LS		250,000. ⁰⁰
A8	Excavate Stability Berm	72,400	CY	3.30	238,920. ⁰⁰
A9	Levee Foundation and Miscellaneous Excavations	35,100	CY	3.00	105,300. ⁰⁰
A10	Random Fill	168,700	CY	2.25	379,575. ⁰⁰
A11	Levee Embankment	859,800	CY	1.15	988,770. ⁰⁰
A12	Soil Bentonite Cutoff Wall [S]	677,100	SF	4.27	2,891,217. ⁰⁰
A13	Erosion Control Seeding	56.2	AC	1,650. ⁰⁰	92,730. ⁰⁰
A14	Class 2 Aggregate Base	19,900	TN	15. ⁰⁰	298,500. ⁰⁰
A15	Unsuitable Debris	4,000	TN	15. ⁰⁰	60,000. ⁰⁰
A16	Construct Interim Termination	1	LS		7,200. ⁰⁰
A17	Remove Interim Termination	2	EA	9,400. ⁰⁰	18,800. ⁰⁰
SUBTOTAL BID SCHEDULE A:					6,389,159.⁰⁰

* See notes following Bid Schedule Summary Table.

Bid Schedule B – Roadways and Roadway Drainage (Plan Volume 2A)*					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
B1	Mobilization and Demobilization	1	LS		20,000. ⁰⁰
B2	Temporary Traffic Control System	1	LS		42,000. ⁰⁰
B4	Drainage Inlet Type "F" (including Grate)	9	EA	1,900. ⁰⁰	17,100. ⁰⁰
B5	24" Reinforced Concrete Pipe	612	LF	175. ⁰⁰	107,100. ⁰⁰
B6	Rock Slope Protection – Type 1, No. 3	140	TN	110. ⁰⁰	15,400. ⁰⁰
B7	Rock Slope Protection – Type 2, Facing	900	TN	45. ⁰⁰	40,500. ⁰⁰
B8	Cobblestone	20	TN	160. ⁰⁰	3,200. ⁰⁰
B9	Bedding Material	185	TN	37. ⁰⁰	6,845. ⁰⁰
B10	Saw Cutting	400	LF	2. ⁷⁰	1,080. ⁰⁰
B11	Lime Modified Soil	910	CY	27. ⁰⁰	24,570. ⁰⁰
B12	Class 2 Aggregate Base	1,530	TN	25. ⁰⁰	38,250. ⁰⁰
B13	Relocate Roadside Sign	5	EA	220. ⁰⁰	1,100. ⁰⁰
B14	Remove Asphalt Concrete Surfacing	2,730	SY	4. ⁴⁰	12,012. ⁰⁰
B15	Remove Portland Cement Concrete Surfacing	1,100	SY	9. ⁰⁰	9,900. ⁰⁰
B16	Roadway Excavation	1,900	CY	8. ⁰⁰	15,200. ⁰⁰
B17	Asphalt Concrete Paving (Type A)	1,400	TN	65. ⁰⁰	91,000. ⁰⁰
B18	Roadside Sign – One Post	2	EA	310. ⁰⁰	620. ⁰⁰
B19	4" Solid Yellow Thermoplastic Stripe	4,528	LF	0. ⁵⁰	2,264. ⁰⁰
B20	4" Solid White Thermoplastic Stripe	2,067	LF	1. ⁰⁰	2,067. ⁰⁰
B21	12" Solid White Thermoplastic Traffic Stripe	29	LF	5. ¹⁰	147. ⁹⁰
B22	Thermoplastic Pavement Marking	67	SF	5. ¹⁰	341. ⁷⁰
B23	Pavement Marker (Retro reflective)	190	EA	4. ¹⁰	779. ⁰⁰
B24	Pipe Gate	12	EA	2,600. ⁰⁰	31,200. ⁰⁰
SUBTOTAL SCHEDULE B:					482,676.⁶⁰

* See notes following Bid Schedule Summary Table.
 Updated on April 2, 2009

Bid Schedule C – Private Irrigation Facility Relocation (Plan Volume 2B)* updated June 17, 2009					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
C1	Mobilization and Demobilization	1	LS		45,000. ⁰⁰
C2	Temporary Protective Fencing	542	LF	3. ²⁰	1,734. ⁴⁰
C3	Demolition	1	LS		19,000. ⁰⁰
C4	10-Inch Gate Valve in Box	2	EA	2,950. ⁰⁰	5,900. ⁰⁰
C5	3-Inch Siphon/Air Valve in Vault	2	EA	4,800. ⁰⁰	9,600. ⁰⁰
C6	30 HP Vertical Turbine Well Pump	1	EA	61,000. ⁰⁰	61,000. ⁰⁰
C7	15-Inch Perforated Drain Line	5,766	LF	58. ⁰⁰	334,428. ⁰⁰
C8	10-Inch Welded Steel Pipe	250	LF	530. ⁰⁰	132,500. ⁰⁰
C9	14-Inch Welded Steel Pipe	312	LF	310. ⁰⁰	96,720. ⁰⁰
C10	Bollards	4	EA	1,500. ⁰⁰	6,000. ⁰⁰
C11	Well Mobilization/Demobilization	1	LS		54,000. ⁰⁰
C12	Test Boring	350	VF	52. ⁰⁰	18,200. ⁰⁰
C13	Outer Borehole Drilling (36-inch diameter)	50	VF	^{AV} 358. ⁰⁰	17,900. ⁰⁰
C14	30-Inch Conductor Casing	50	VF	205. ⁰⁰	10,250. ⁰⁰
C15	Borehole Drilling (26-inch Diameter)	300	VF	103. ⁰⁰	30,900. ⁰⁰
C16	16-Inch Well Casing	80	VF	128. ⁰⁰	10,240. ⁰⁰
C17	Blank Casing (16-inch diameter)	110	VF	128. ⁰⁰	14,080. ⁰⁰
C18	Wire Wrapped Well Screen	100	VF	230. ⁰⁰	23,000. ⁰⁰
C19	Filter Pack	250	VF	51. ⁰⁰	12,875. ⁰⁰
C20	Sanitary Seal	50	VF	103. ⁰⁰	5,150. ⁰⁰
C21	Well Development and Testing	1	LS		38,500. ⁰⁰
C22	Water Quality Testing	1	LS		5,150. ⁰⁰
C23	Well Disinfection	1	LS		1,025. ⁰⁰
C24	Well Site Cleanup	1	LS		2,560. ⁰⁰
SUBTOTAL SCHEDULE C:					955,712.⁴⁰

* See notes following Bid Schedule Summary Table.

Bid Schedule D - North Airport Borrow Sites 1-4 (Plan Volume 2C) *					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
D1	Mobilization and Demobilization	1	LS		443,000. ⁰⁰
D2	Silt Fence	30,500	LF	1.80	54,900. ⁰⁰
D3	Surface Layer Removal, Stockpile, and Respread	480	AC	5,500. ⁰⁰	2,640,000. ⁰⁰
D4	Temporary Protective Fencing	6,250	LF	2.65	16,562.50
D5	Borrow Site Excavation	2,300,000	CY	2.46	5,658,000. ⁰⁰
D6	Rock Slope Protection (Type 2)	1,400	TN	48. ⁰⁰	67,200. ⁰⁰
D7	18-Inch Reinforced Concrete Pipe	2,000	LF	49. ⁰⁰	98,000. ⁰⁰
D8	24-Inch Reinforced Concrete Pipe	270	LF	92. ⁰⁰	24,840. ⁰⁰
D9	36-Inch Reinforced Concrete Pipe	60	LF	123. ⁰⁰	7,380. ⁰⁰
D10	48-Inch Reinforced Concrete Pipe	80	LF	178. ⁰⁰	14,240. ⁰⁰
D11	Precast Concrete Inlet	15	EA	1,680. ⁰⁰	25,200. ⁰⁰
D12	Pipe Gate	3	EA	2,600. ⁰⁰	7,800. ⁰⁰
D13	Concrete Headwall	13	CY	1,540. ⁰⁰	20,020. ⁰⁰
D14	Canal Embankment	16,500	CY	2.60	42,900. ⁰⁰
D15	48-Inch Slide Gate	1	EA	6,000. ⁰⁰	6,000. ⁰⁰
D16	Irrigation Turnouts	3	EA	13,200. ⁰⁰	39,400. ⁰⁰
SUBTOTAL SCHEDULE D:					9,165,642.50

* See notes following Bid Schedule Summary Table.

Bid Schedule E - Elkhorn Canal Phase 1 Relocation and GGS/Drainage Canal Phase 1 from SREL Reach 4B to 6A (Plan Volume 3A)* (Updated June 26, 2009)					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
E1	Mobilization and Demobilization	1	LS		350,500. ⁰⁰
E2	Storm Water Pollution Control	1	LS		126,000. ⁰⁰
E3	Demolition	1	LS		76,000. ⁰⁰
E4	Dewatering	1	LS		550,000. ⁰⁰
E5	Silt Fencing	13,420	LF	1.50	20,130. ⁰⁰
E6	Temporary Protective Fencing	2,130	LF	4. ⁰⁰	8,520. ⁰⁰
E7	Clearing and Grubbing	73	AC	2,500. ⁰⁰	182,500. ⁰⁰
E8	Levee and Canal Stripping	73	AC	7,800. ⁰⁰	569,400. ⁰⁰
E9	GGs and Elkhorn Canal Excavation	72,000	CY	1.30	93,600. ⁰⁰
E10	Canal Embankment	278,700	CY	2.50	696,750. ⁰⁰
E11	Random Fill	65,500	CY	2.25	147,375. ⁰⁰
E12	Compacted Earth Lining	3,000	CY	4.40	13,200. ⁰⁰
E13					
E14	Class 2 Aggregate Base	11,645	TN	15. ⁰⁰	174,675. ⁰⁰
E15	Asphalt Concrete	100	TN	91. ⁰⁰	9,100. ⁰⁰
E16	Saw Cutting	50	LF	3. ⁰⁰	150. ⁰⁰
E17					
E18	Rock Slope Protection - Type 2	1,700	TN	54. ⁰⁰	91,800. ⁰⁰
E19	Rock Slope Protection - Type 4	695	TN	46. ⁰⁰	31,970. ⁰⁰
E20	Cast-In-Place Concrete	44	CY	1,450. ⁰⁰	63,800. ⁰⁰
E21	12-Inch Reinforced Concrete Pipe	88	LF	60. ⁰⁰	5,280. ⁰⁰
E22	36-Inch Reinforced Concrete Pipe	430	LF	97. ⁰⁰	41,710. ⁰⁰
E23	48-Inch Reinforced Concrete Pipe	1,655	LF	92. ⁰⁰	152,260. ⁰⁰
E24	54-Inch Reinforced Concrete Pipe	60	LF	153. ⁰⁰	9,180. ⁰⁰
E25	24-Inch HDPE Pipe	235	LF	128. ⁰⁰	30,080. ⁰⁰
E26	30-Inch HDPE Pipe	460	LF	180. ⁰⁰	82,800. ⁰⁰

Bid Schedule E - Elkhorn Canal Phase 1 Relocation and GGS/Drainage Canal Phase 1 from SREL Reach 4B to 6A (Plan Volume 3A)*					
<i>(Updated June 26, 2009)</i>					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
E27	36-Inch HDPE Pipe	600	LF	235. ⁰⁰	141,000. ⁰⁰
E28	30-Inch Welded Steel Pipe	600	LF	325. ⁰⁰	195,000. ⁰⁰
E29	36-Inch Welded Steel Pipe	1,325	LF	332. ⁰⁰	439,900. ⁰⁰
E30	48-Inch Canal Gate	2	EA	5,400. ⁰⁰	10,800. ⁰⁰
E31	30-Inch Butterfly Valve with Riser	1	EA	12,200. ⁰⁰	12,200. ⁰⁰
E32	36-Inch Butterfly Valve with Riser	2	EA	13,000. ⁰⁰	26,000. ⁰⁰
E33	Concrete Arch Culvert	755	LF	1,450. ⁰⁰	1,094,750. ⁰⁰
E34	Irrigation Turnout	14	EA	16,500. ⁰⁰	231,000. ⁰⁰
E35	Precast Twin Track Weir	3	EA	1,500. ⁰⁰	4,500. ⁰⁰
E36	Prichard Distribution Box	1	LS		125,000. ⁰⁰
E37	Elkhorn Distribution Box	1	LS		41,000. ⁰⁰
E38	Flume Connection	1	LS		245,000. ⁰⁰
E39	GGs Check Structure	6	EA	20,800. ⁰⁰	124,800. ⁰⁰
E40	Bollards	16	EA	2,500. ⁰⁰	40,000. ⁰⁰
E41	Hibernacula	12	EA	15,700. ⁰⁰	188,400. ⁰⁰
E42	Erosion Control Seeding	67	AC	1,650. ⁰⁰	110,550. ⁰⁰
E43					
E44					
E45					
E46	Sheetpile Cofferdam	80	LF	1,490. ⁰⁰	119,200. ⁰⁰
E47	GGs/Drainage Canal Water Supply	1	LS		20,000. ⁰⁰
E48	Moody Ditch Outlet Structure	1	LS		12,600. ⁰⁰
E49	Sedimentation Basin Drainage Outlet	1	LS		14,500. ⁰⁰
E50	Sedimentation Basin Weir	2	EA	8,700. ⁰⁰	17,400. ⁰⁰
E51	Prichard Concrete Vault Connection	1	LS		70,500. ⁰⁰
E52	Calpine Gas Line Relocation at GGS Canal STA 30+00	1	LS		28,000. ⁰⁰

Bid Schedule E - Elkhorn Canal Phase 1 Relocation and GGS/Drainage Canal Phase 1 from SREL Reach 4B to 6A (Plan Volume 3A)*
 (Updated June 26, 2009)

Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
E53	Calpine Gas Line Relocation at GGS Canal STA 55+00	1	LS		50,000. ⁰⁰
*E54	Pumping Plant 2 Foundation Excavation	63,000	CY		151,200. ⁰⁰
SUBTOTAL SCHEDULE E:					7,040,080.⁰⁰

* See notes following Bid Schedule Summary Table. * UNIT PRICE REQUIRED PER ENGINEERS DIRECTION.

Bid Schedule F - Sacramento River East Levee Phase 1B - Reach 4B (Plan Volume 3B) *
 (Updated June 26, 2009)

Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
F1	Mobilization and Demobilization	1	LS		80,000. ⁰⁰
F2	Storm Water Pollution Control	1	LS		156,000. ⁰⁰
F3	Temporary Protective Fencing	1,000	LF	3. ⁶⁰	3,600. ⁰⁰
F4	Silt Fencing	5,000	LF	1. ⁸⁵	9,250. ⁰⁰
F5	Clearing and Grubbing	23.9	AC	4,000. ⁰⁰	95,600. ⁰⁰
F6	Levee and Canal Stripping	23.9	AC	8,700. ⁰⁰	207,930. ⁰⁰
F7	Mowing and Discing	16.5	AC	320. ⁰⁰	5,280. ⁰⁰
F8	Demolition	1	LS		12,400. ⁰⁰
F9	Excavate Stability Berm	11,400	CY	4. ⁰⁰	45,600. ⁰⁰
F10	Levee Foundation and Miscellaneous Excavations	52,900	CY	1. ³⁵	71,415. ⁰⁰
F11	Random Fill	330,300	CY	1. ⁰⁰	330,300. ⁰⁰
F12	Levee Embankment	161,000	CY	1. ⁵⁰	241,500. ⁰⁰
F14	Erosion Control Seeding	43.8	AC	1,650. ⁰⁰	72,270. ⁰⁰
F15	Class 2 Aggregate Base	4,000	TN	26. ⁰⁰	104,000. ⁰⁰
F16	Asphalt Concrete Paving (Type A)	100	TN	71. ⁰⁰	7,100. ⁰⁰
F17	Unsuitable Debris	1,000	TN	15. ⁰⁰	15,000. ⁰⁰
F18	Drainage Inlet Type "F" (including Grate)	2	EA	2,220. ⁰⁰	4,440. ⁰⁰
F19	24" Reinforced Concrete Pipe	140	LF	202. ⁰⁰	28,280. ⁰⁰

Bid Schedule F – Sacramento River East Levee Phase 1B - Reach 4B (Plan Volume 3B) *					
(Updated June 26, 2009)					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
F20	Rock Slope Protection – Type 1, No. 3	19	TN	160. ⁰⁰	3,040. ⁰⁰
F21	Rock Slope Protection – Type 2, Facing	226	TN	47. ⁰⁰	10,622. ⁰⁰
F22	Bedding Material	44	TN	46. ⁰⁰	2,024. ⁰⁰
F23	Construct Interim Termination	1	LS		7,000. ⁰⁰
F24	Calpine Gas Line Relocation at Garden Highway	1	LS		58,000. ⁰⁰
F25	Inspection Trench Excavation	7,800	CY	2. ³⁰	17,940. ⁰⁰
F26	Dewatering	1	LS		76,000. ⁰⁰
SUBTOTAL SCHEDULE F:					1,664,591.⁰⁰

* See notes following Bid Schedule Summary Table.

Bid Schedule G – General Project Requirements (Volume 1) *					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
G1	Builder's Risk Insurance	1	LS		100,000. ⁰⁰
SUBTOTAL SCHEDULE G:					100,000.⁰⁰

* See notes following Bid Schedule Summary Table.

SUBTOTAL SCHEDULE A:	6,389,159. ⁰⁰
SUBTOTAL SCHEDULE B:	482,676. ⁰⁰
SUBTOTAL SCHEDULE C:	955,712. ⁴⁰
SUBTOTAL SCHEDULE D:	9,165,642. ⁵⁰
SUBTOTAL SCHEDULE E:	7,040,080. ⁰⁰
SUBTOTAL SCHEDULE F:	1,664,591. ⁰⁰
SUBTOTAL SCHEDULE G:	100,000. ⁰⁰
TOTAL BID SCHEDULE (A+B+C+D+E+F+G):	25,797,861.⁵⁰

Notes:

- All quantities are in-place quantities.
- Prices must be submitted on all individual items for this Bid Schedule. Failure to do so will result in rejection of bids.
- See General Specification Section 8-1 regarding payment for mobilization and demobilization.
- Items designated {S} are Specialty items, see General Specification Section 2-8.

II. ADDENDA

Acknowledgement is hereby made of receipt and incorporation of addendum, number #1 through #12 into this Bid.

III. BID GUARANTY

Bid Security must be a bidders bond, a certified check or cashier's check payable to Sacramento Area Flood Control Agency.

Bid secured by personal checks or personal guarantees will be rejected.

IV. AFFIDAVIT OF NON-COLLUSION

The bidder swears and deposes that he or she is the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or a sham; that the bidder has not directly, or indirectly, colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any bidder, or to secure any advantage against the public body awarding the contract or anyone interested in the proposed contract; that all statements contained in the bid are true; and further, that the bidder has not, directly or indirectly submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, bid depository, or to any member or agency thereof to effectuate a collusive or sham bid.

V. DEBARMENT

The bidder/contractor certifies, by submission of this proposal or acceptance of this contract, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in a federally-funded contract by any Federal department or agency. It further agrees by submitting this proposal that it will include this clause without modification in all lower tier transactions, solicitations, proposals, contracts, and subcontracts. Where the bidder/contractor or any lower tier participant is unable to certify to this statement, it shall attach an explanation to this solicitation/proposal.

The bidder/contractor is directed to General Specification Section 2-16 regarding this certification.

VI. BID ATTACHMENTS

A. Subcontractor Listing

In accordance with the California Public Contract Code, Division 2, Part 1, Chapter 4, Section 4100 and following, the subcontractors listed on Attachment A to this Bid Form will perform the indicated work on improvement on this project. Attachment A is hereby incorporated into and made a part of this bid.

B. Bidders experience questionnaire (Attachment B).

To demonstrate that the bidder's experience conforms to the requirements set forth in the contract specifications, Attachment B is hereby incorporated into and made part of this bid.

VII. TYPE OF BUSINESS (CHECK ONE)

- CORPORATION
STATE OF INCORPORATION: California
- PARTNERSHIP
- JOINT VENTURE
- PRIVATE INDIVIDUAL
- INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

VIII. FIRM

Firm Name: A. Teichert & Son Inc. dba Teichert Construction

Mailing Address: PO Box 1890
Davis CA 95617-1890

Physical Address: 24207 County Road 100A
Davis CA 95616-9410

Telephone: (530) 406-4200

Fax: (530) 406-4299


Contractor's License Number: 8

Contractor's License Expiration Date: 4/30/11

Contractor's License Classification: A B C16 C27 C57

I hereby certify under penalty of perjury that the above statements are true.

Bid and certification submitted by:

Signature: 
(Authorized Representative)

Print: Mark Stacy

Title: Vice President & Woodland District Manager

ATTACHMENT A

DESIGNATION OF SUBCONTRACTORS

The following are the portions (types), name and location of places of business of all subcontractors who will perform work or labor or render service to the bidder in an amount in excess of one-half of one percent (0.5%) of the General Contractor's Total Bid. The Bidder is directed to General Specification Section 2-8 regarding the listing of subcontractors.

The bidder shall include the license numbers for each listed subcontractor with the bid. The low bidder, or apparent low bidder, shall submit the license numbers of all other subcontractors within three (3) days, not counting Saturdays, Sundays and holidays, of the bid opening.

Portion of Work	Subcontractor/Entity	License Number	Place of Business
^{seeding} Erosion Control (partial)	JIM LAND Restoration	508089	Bakersfield, CA
Gas Line Relocation	Cabral Production	589303	Rio Vista, CA
Well (partial)	Nor-cal pump and well Drilling, Inc	908591	Yuba City, CA
Demolition (partial)	WC Mabrey, Inc	718243	Stockton, CA
Minor Concrete (partial)			
Soil Bentonite Cut-off ^{well}	Magnus Pacific Equip A Joint Venture	932731	Roseville, CA
Sheet Pile (partial)	Stroer & Graff, Inc	397082	Antioch, CA

ATTACHMENT B

BIDDER'S EXPERIENCE QUESTIONNAIRE

INSTRUCTIONS:

The bidder shall submit to the Agency, with the proposal, a fully-completed copy of this questionnaire, wherein the bidder submits his/her own and appropriate subcontractor's qualifications and experience in performing work. Failure to comply with this requirement shall render the bid non-responsive and shall result in its rejection. Supplemental sheets may be included as required to provide information.

See attached pages for the following areas:

Section 1 Earthwork Contractor's Qualifications

Section 2 Earthwork Contractor's Project Personnel's Qualifications

Section 3 Cutoff Wall (Sub)Contractor's Qualifications

Section 4 Cutoff Wall (Sub)Contractor's Personnel's Qualifications

Section 5 Contractor's General References

Section 1 – Earthwork Contractor's Qualifications. List at least three (3) levee or dam projects that the Contractor has completed since January 1, 1990. Briefly describe construction activities, emphasizing similar construction activities to this project specifically including (1) levee or dam construction, or (2) levee or dam degrading and reconstruction for the purposes of cutoff wall construction. Projects shall have included a minimum levee or dam embankment quantity of 75,000 cubic yards.

Project 1: Name: Pleasants Valley Detention Basin
Location: Foothill Dr @ Pleasants Valley, Vacaville, CA
Start Date: 7/29/08 Embankment Quantity: Excess of 75,000 CY
Completion Date: 2/10/09 Contract Amount: \$2,321,890.92
Owner's Representative: City of Vacaville
Owner Contact; Name: Ray Talbot Phone: (707) 449-5100
Construction Activity Description: Flood control improvements including on & off-channel detention basins, earthwork, inlet & outlet structures, concrete & concrete block spillways, drainage inlets & manholes, reinforced concrete piping, concrete v-ditch all work falling under the jurisdiction of the Dept of Water Resources, Division of Safety of Dams.

Performed Work as: Prime Contractor Yes Subcontractor No
Yes/No Yes/No

Project 2 Name: Natomas Cross Canal South Levee Ph 1B
Location: West of Hwy 99 & north of Sankey Rd & Garden Highway
Start Date: 7/2008 Embankment Quantity: 110,000 CY
Completion Date: 12/2008 Contract Amount: \$1,422,665.22
Owner's Representative: Envirocon dba Paradigm Environmental
Owner Contact; Name: _____ Phone: (406) 523-1150
Construction Activity Description: Reconstruct 3,600 LF of levee over a soil-bentonite cut-off wall to a depth of 75 feet from the levee crown. Degrade of the levee to approx 1/2 of the levee height.

Performed Work as: Prime Contractor No Subcontractor Yes
Yes/No Yes/No

Project 3 Name: Webb Tract Levee Improvements
Location: Bethel Island
Start Date: 5/12/08 Embankment Quantity: 230,000CY
Completion Date: 11/2008 Contract Amount: \$1,273,950.00
Owner's Representative: Reclamation District 2026
Owner Contact; Name: Don Trieu Phone: (916) 456-4400
Construction Activity Description: Clearing, grubbing, embankment fill, AB, hydroseeding

Performed Work as: Prime Contractor Yes Subcontractor No
Yes/No Yes/No

In addition to the 3 completed projects above-following is a current job at 75% complete

Project 4 Name: Ph 4 Feather River Setback Levee (on-going)
Location: West of Feather River Bend between Star Bend & Shanghi Bend, Olivehurst
Start Date: 6/5/08 Embankment Quantity: Excess of 3,000,000 CY
Completion Date: 12/09 (projected) Contract Amount: \$39,368,043.19
Owner's Representative: Three Rivers Levee Improvement Authority
Owner Contact; Name: Doug Handen, Cons Mgr Phone: (916) 635-5200
Construction Activity Description: Construct a new 6 mile long setback levee along the Feather River with an incorporated slurry wall along the majority of its length. Construction of a new pump station and appurtenances, and drainage and irrigation piping.

Performed Work as: Prime Contractor Yes Subcontractor No
Yes/No Yes/No

Section 2 - Earthwork Contractor's Project Personnel's Qualifications. Identify the individuals, including the project manager and site superintendent, who will be in responsible charge of the project. For each individual, include a list of at least three (3) reference projects on which the individual held the same position. The project manager shall have a minimum of five (5) years experience as a project manager on earthwork projects, and superintendents shall have a minimum of three (3) years experience on earthwork projects placing a minimum of 75,000 cy of compacted fill. Substitution for identified individuals will not be permitted without the prior written consent of the Agency.

Individual's Name: Gordon Stout
Present Position in the Organization: Project Manager
Proposed Position for Project: Project Manager
Years of Experience in Position Proposed for Project: 12 years
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 100%

Reference Projects:

1. Project Name: Arch Road & Hwy 999 Interchange
Owner's Representative: Caltrans
Owner's Contact; Name: Mario Casteco Phone: (209) 941-1926
Position Held by Individual: Project Manager
Project Start/End Dates: 2005
Construction Activity Description:
Demolition, grading & reconstruction of existing interchange and
highway widening.
2. Project Name: Emergency Repair of the California Aquaduct
Owner's Representative: Dept of Water Resources
Owner's Contact; Name: Jim Petty Phone: (916) 653-6192
Position Held by Individual: Project Manager
Project Start/End Dates: 2002
Construction Activity Description:
Dammed and dewatered 1,000 LF of the California Aquaduct, set up bypass
pumps to divert water from the Delta-Mendota canal back to the aquaduct.
Repaired the leak in the levee, then water-proofed and resurfaced with 2"
of shotcrete.

3. Project Name: Interstate I-5 Widening from 8 Mile Rd in Stockton thru Lathrop
Owner's Representative: Caltrans
Owner's Contact; Name: Cliff Adams Phone: (209) 948-7202
Position Held by Individual: Project Manager
Project Start/End Dates: 2002
Construction Activity Description:
Rough Grading, finish grading, underground installation (storm drain & dry utilities), concrete barrier and paving.

4. Project Name: Stockton Waste Water Treatment Plant-Sludge Pond Reconstruction
Owner's Representative: CH2MHill
Owner's Contact; Name: _____ Phone: (303) 740-0019
Position Held by Individual: Project Manager
Project Start/End Dates: 2006
Construction Activity Description:
Rough grading, finish grading, underground installation (sewer, storm drain, water & dry utilities), concrete and paving.

Individual's Name: Eric Stannard
Present Position in the Organization: Estimator
Proposed Position for Project: Estimator
Years of Experience in Position Proposed for Project: 12 years
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 10%

Reference Projects:

1. Project Name: Tudor Mutual Water Tudor Bypass
Owner's Representative: Tudor Mutual Water Company
Owner's Contact; Name: John Malen Phone: (530) 674-4211
Position Held by Individual: Estimator
Project Start/End Dates: 3/3/08-10/29/08
Construction Activity Description:
Clearing, construct irrigation relocated facilities for Hwy 99 widening, and drainage structures.

2. Project Name: Feather Water Tudor Bypass
Owner's Representative: Feather Water District
Owner's Contact; Name: John Malen Phone: (530) 674-4211
Position Held by Individual: Estimator
Project Start/End Dates: 2/25/08-10/26/08
Construction Activity Description:
Clearing, construct irrigation relocated facilities for Hwy 99 widening,
and drainage structures.
3. Project Name: Southtown Offsite Utilities Ph 1
Owner's Representative: DR Horton
Owner's Contact; Name: Dennis Hudspeth Phone: (925) 808-2300
Position Held by Individual: Estimator
Project Start/End Dates: 9/7/06-11/07/07
Construction Activity Description:
Clearing, construct large diameter storm drain and junction structures,
a new water system and new roadways.
4. Project Name: Ph 4 Feather River Setback Levee (on-going)
Owner's Representative: Three Rivers Levee Improvement Authority
Owner's Contact; Name: Doug Handen, Const Mgr Phone: (916) 635-5200
Position Held by Individual: Estimator
Project Start/End Dates: 6/5/08 - present (75% complete)
Construction Activity Description:
Construct a new 6 mile long setback levee along the Feather River with an
incorporated slurry wall along the majority of its length. Construction
of a new pump station and appurtenances and drainage and irrigation piping.

Individual's Name: Jeff Deusenberry
Present Position in the Organization: General Grading Superintendent
Proposed Position for Project: General Grading Superintendent
Years of Experience in Position Proposed for Project: 29 Years
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 50%

Reference Projects:

1. Project Name: Natomas Cross Canal South Levee Ph 1B
Owner's Representative: Envirocon dba Paradigm Environmental
Owner's Contact; Name: _____ Phone: (406) 523-1150
Position Held by Individual: General Grading Superintendent
Project Start/End Dates: 7/2008 - 12/2008
Construction Activity Description:
Reconstruct 3,600LF of levee over a soil-bentonite cut-off wall to a
depth of 75 feet from the levee crown. Degrade of the levee to approx
1/2 of the levee height.

2. Project Name: Pleasant Valley Detention Basins
Owner's Representative: City of Vacaville
Owner's Contact; Name: Ray Talbot Phone: (707) 449-5100
Position Held by Individual: General Grading Superintendent
Project Start/End Dates: 7/29/08-2/10/09
Construction Activity Description:
Flood control improvements including on & off-channel detention basins,
earthwork, inlet & outlet structures, concrete & concrete block spillways,
drainage inlets & manholes, reinforced concrete piping, concrete v-ditch.

3. Project Name: Southtown Offsite Utilities Ph 1
Owner's Representative: DR Horton
Owner's Contact; Name: Dennis Hudspeth Phone: (925) 808-2300
Position Held by Individual: General Grading Superintendent
Project Start/End Dates: 9/7/06-11/07/07
Construction Activity Description:
Clearing, construct large diameter storm drain and junction structures,
a new water system and new roadways.

4. Project Name: Natomas Central Subdivision & Lakes
Owner's Representative: K. Hovnanian Homes
Owner's Contact; Name: Rich Alexander Phone: (916) 920-0200
Position Held by Individual: General Grading Superintendent
Project Start/End Dates: 11/05-12/07

Construction Activity Description:

Mass excavation of ±800,000 CY for a new lake and subdivision, mine
and place clay lining, grade for 1,700 lots and construct new streets.

Individual's Name: Tom Wickum
Present Position in the Organization: General Grading Foreman
Proposed Position for Project: General Grading Foreman
Years of Experience in Position Proposed for Project: 20 years
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 100%

Reference Projects:

1. Project Name: Sacraento Airport East Apron Expansion
Owner's Representative: County of Sacramento Airport System
Owner's Contact; Name: John Febbo Phone: (916) 874-4997
Position Held by Individual: General Grading Foreman
Project Start/End Dates: 5/20/08-3/25/09
Construction Activity Description:
Excavate and construct new AC and concrete pavements for new apron.
2. Project Name: Cache Creek Casino Golf Course Grading
Owner's Representative: Harbison-Mahony-Higgins Builders Inc.
Owner's Contact; Name: Gary Harbison Phone: (916) 383-4825
Position Held by Individual: General Grading Foreman
Project Start/End Dates: 9/12/05 - 6/3/08
Construction Activity Description:
Clear and grade for new golf course, construct and line lakes
(±1,000,000 CY of excavation) and finish grading.
3. Project Name: SIA Airside Concourse-Terminal B Modernization (on going)
Owner's Representative: Turner Construction
Owner's Contact; Name: Joel Sloan Phone: (916) 441-4421
Position Held by Individual: General Grading Foreman
Project Start/End Dates: 7/21/08 - 12/2012 (projected)

Construction Activity Description:

Remove and recycle old apron and taxiway surfacing, mass excavation
and grading, and placement of aggregate base and new hard surfacing.

4. Project Name: Ph 4 Feather River Setback Levee (on going)
Owner's Representative: Three Rivers Levee Improvement Authority
Owner's Contact; Name: Doug Handen, Const Mgr Phone: (916) 635-5200
Position Held by Individual: General Grading Foreman
Project Start/End Dates: 6/5/08 - 12/09 (projected)

Construction Activity Description:

Construct a new 6 mile long setback levee along with Feather River with an
incorporated slurry wall along the majority of its length. Construction of
a new pump station and appurtenances and drainage and irrigation piping.

Section 3 - Cutoff Wall (Sub)Contractor's Qualifications. List at least three (3) projects that the cutoff wall (sub)contractor has completed since January 1, 1990. Briefly describe construction activities, emphasizing construction activities similar to those to be provided on this project, specifically including but not limited to: construction of SB slurry cutoff walls; construction of SB slurry cutoff walls with the same permeability requirements specified for this project; and experience with wet-batching SB materials and mix control. Projects qualifying for relevant experience shall have a minimum wall length of 500 feet and a minimum wall depth of 50 feet.

Project 1: Name: Soil-Bentonite Slurry Wall Peace River Reservoir No. 2
Location: Arcadia, Florida
Start Date: May, 2008 Completion Date: August, 2008
Wall Length: 19,000 ft. Wall Depth: 70 ft. max. Wall Permeability: 1x10⁻⁷ cm/sec.
Owner's Representative: Barnard Construction
Owner Contact; Name: Mr. G. Arvidsor Phone: 406-586-1995
Construction Activity Description: Construction of 1,163,000 sf. soil-bentonite cutoff wall around the perimeter of a water storage reservoir new construction.

Performed Work as:	Prime Contractor	No	Subcontractor	Yes
		Yes/No		Yes/No

Project 2: Name: Feather River Levee Phase 4
Location: Marysville, California
Start Date: Sept., 2008 Completion Date: November, 2008
Wall Length: 5,050 ft. Wall Depth: 75 ft. max. Wall Permeability: 5x10⁻⁷ cm/sec.
Owner's Representative: TRLIA
Owner Contact; Name: Doug Handen Phone: 916-425-4662
Construction Activity Description: Construction of 336,000 sf. soil-bentonite cutoff wall at the proposed alignment of the Feather River set-back levee.

Performed Work as:	Prime Contractor	No	Subcontractor	Yes
		Yes/No		Yes/No

Project 3: Name: Natomas Cross Canal - Phase 1B
Location: Sacramento, California
Start Date: July, 2008 Completion Date: December, 2008
Wall Length: 4,500 lf. Wall Depth: 65 ft. Wall Permeability: 1x10⁻⁶ cm/sec.
Owner's Representative: John Bassett, SAFCA
Owner Contact; Name: John Bassett Phone: 916-704-8731
Construction Activity Description: Levee degrade, construction of 295,000 sf. soil-bentonite cutoff wall, and levee embankment construction.

Performed Work as: Prime Contractor Yes Subcontractor No
Yes/No Yes/No

Project 4: Name: SMP_32 Soil Bentonite Slurry Cutoff Wall
Location: Sunol, California
Start Date: Feb., 2006 Completion Date: June, 2006
Wall Length: 10,500 lf. Wall Depth: 70-80 ft. Wall Permeability: 1x10⁻⁷ cm/sec.
Owner's Representative: HanAggregates
Owner Contact; Name: Eric Riddiough Phone: 916-261-9031
Construction Activity Description: Construct 770,000 sf. soil bentonite cutoff wall around a new gravel pit for dewatering.

Performed Work as: Prime Contractor No Subcontractor Yes
Yes/No Yes/No

Section 4 - Cutoff Wall (Sub)Contractor's Personnel's Qualifications. Identify the individuals, including the project manager and site superintendent, who will be in responsible charge of the cutoff wall construction on the project. For each individual, include a list of at least three (3) reference projects on which the individual held the same position. The project manager shall have a minimum of five (5) years experience on cutoff wall projects, and superintendents shall have a minimum of three (3) years experience on cutoff wall projects. Substitution for identified individuals will not be permitted without the prior written consent of the Agency.

Individual's Name: Rick Graves
Present Position in the Organization: Superintendent / Slurry Trench Specialist
Proposed Position for Project: Superintendent / Slurry Trench Specialist
Years of Experience in Position Proposed for Project: 29 years
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 100%

Reference Projects:

1. Project Name: SMP 32 Soil Bentonite Slurry Cutoff Wall
Owner's Representative: HanAggregates
Owner's Contact; Name: Eric Riddiough Phone: 916-261-9031
Position Held by Individual: Superintendent / Slurry Trench Specialist
Project Start/End Dates: Feb., 2006 - June, 2006
Construction Activity Description: Construct 770,000 sf. soil bentonite cutoff wall around a new gravel pit for dewatering.

2. Project Name: Soil Bentonite Slurry Wall Peace River Reservoir No. 2
Owner's Representative: Barnard Construction
Owner's Contact; Name: Gerry Arvidson Phone: 406-586-1995
Position Held by Individual: Superintendent / Slurry Trench Specialist
Project Start/End Dates: March, 2008 / August, 2008
Construction Activity Description: Construct 19,000 ft. max. 70 ft. deep soil bentonite cutoff wall around new reservoir. Total of 1,163,000 sf.

3. Project Name: Tampa Bay Reservoir

Owner's Representative: Barnard Construction
Owner's Contact; Name: Kevin Ellerton Phone: 406-586-1995
Position Held by Individual: Superintendent / Slurry Trench Specialist
Project Start/End Dates: June, 2003 / March, 2004
Construction Activity Description: Construction of 26,200 Lf. of soil-
bentonite cutoff wall around the perimeter of a new reservoir max.
depth 73 feet.

4. Project Name: _____
Owner's Representative: _____
Owner's Contact; Name: _____ Phone: _____
Position Held by Individual: _____
Project Start/End Dates: _____
Construction Activity Description: _____

Individual's Name: Sean Rhodes
Present Position in the Organization: Project Director
Proposed Position for Project: Project Manager
Years of Experience in Position Proposed for Project: 12 years
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 100%

Reference Projects:

1. Project Name: Natomas Cross Canal - Phase 1B
Owner's Representative: John Bassett, SAFCA
Owner's Contact; Name: John Bassett Phone: 916-704-8731
Position Held by Individual: Project Manager
Project Start/End Dates: July, 2008 / December, 2008
Construction Activity Description: Levee degrade, construction of 295,000 sf.
soil-bentonite cutoff wall, and levee embankment construction.

2. Project Name: Bear River Set-Back Levee

Owner's Representative: Doug Handen, TRLIA
Owner's Contact; Name: Doug Handen Phone: 916-425-4625
Position Held by Individual: Project Manager
Project Start/End Dates: July, 2005 / November, 2005
Construction Activity Description: Construct 435,000 sf. soil-bentonite cutoff wall at the proposed alignment of the Bear River Set-back levee.

3. Project Name: American River - Contract 2
Owner's Representative: USACE - John Sisley
Owner's Contact; Name: John Sisley Phone: 916-261-9031
Position Held by Individual: Project Manager
Project Start/End Dates: April, 2001 / November, 2002
Construction Activity Description: Construction of 2,000,000 sf. soil-cement-bentonite cutoff wall.

4. Project Name: _____
Owner's Representative: _____
Owner's Contact; Name: _____ Phone: _____
Position Held by Individual: _____
Project Start/End Dates: _____
Construction Activity Description: _____

Individual's Name: John Councilman
Present Position in the Organization: Construction Manager / Slurry Trench Specialist
Proposed Position for Project: Construction Manager / Slurry Trench Specialist
Years of Experience in Position Proposed for Project: 9 years
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 100%

Reference Projects:

1. Project Name: American River Contract 2
Owner's Representative: John Sisley - USACE
Owner's Contact; Name: John Sisley Phone: 209-607-7127
Position Held by Individual: Superintendent / Slurry Trench Specialist
Project Start/End Dates: April, 2001 / November, 2002
Construction Activity Description: Construction of 2,000,000 sf. soil-cement-bentonite cutoff wall.

2. Project Name: Feather River Levee Phase 4
Owner's Representative: Doug Handen, TRRIA
Owner's Contact; Name: Doug Handen Phone: 916-425-4662
Position Held by Individual: Superintendent / Slurry Trench Specialist
Project Start/End Dates: June, 2008 / December, 2008
Construction Activity Description: Construction of 675,000 sf. soil-bentonite cutoff wall at the proposed alignment of the Feather River set-back levee.

3. Project Name: Bear River Setback Levee
Owner's Representative: Doug Handen, TRRIA
Owner's Contact; Name: Doug Handen Phone: 916-425-4662
Position Held by Individual: Superintendent / Slurry Trench Specialist
Project Start/End Dates: July, 2005 / November, 2005
Construction Activity Description: Construction of 435,000 sf. soil-bentonite cutoff wall at the proposed alignment of the Bear River set-back levee.

4. Project Name: _____
Owner's Representative: _____
Owner's Contact; Name: _____ Phone: _____
Position Held by Individual: _____
Project Start/End Dates: _____
Construction Activity Description: _____

Individual's Name: _____
Present Position in the Organization: _____
Proposed Position for Project: _____
Years of Experience in Position Proposed for Project: _____
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: _____

Reference Projects:

1. Project Name: _____
Owner's Representative: _____
Owner's Contact; Name: _____ Phone: _____
Position Held by Individual: _____
Project Start/End Dates: _____
Construction Activity Description: _____

2. Project Name: _____
Owner's Representative: _____
Owner's Contact; Name: _____ Phone: _____
Position Held by Individual: _____
Project Start/End Dates: _____
Construction Activity Description: _____

3. Project Name: _____
Owner's Representative: _____
Owner's Contact; Name: _____ Phone: _____
Position Held by Individual: _____
Project Start/End Dates: _____
Construction Activity Description: _____

4. Project Name: _____
Owner's Representative: _____
Owner's Contact; Name: _____ Phone: _____
Position Held by Individual: _____
Project Start/End Dates: _____
Construction Activity Description: _____

Section 5 - Contractor's General References. Identify a minimum of three (3) general references including contact names and phone numbers of each reference. References should not be suppliers and should not be subcontractors identified in Attachment A or Attachment B or any other member of the Bidder's team.

- A. Name: Paul Brunner, Executive Director
Agency/Organization: Three Rivers Levee Improvement Authority
Relationship to Bidder: Owner
Address: 1114 Yuba Street #218, Marysville CA 95901
Phone Number: (530) 749-7841
- B. Name: G. Hardy Acree, Directors of Airport
Agency/Organization: County of Sacramento Airport System
Relationship to Bidder: Owner
Address: 6900 Airport Blvd., Sacramento CA 95837
Phone Number: (916) 874-0600
- C. Name: Stephen Sawyer, Senior Civil Engineer Construction Supervisor
Agency/Organization: City of Vacaville
Relationship to Bidder: Owner
Address: 650 Merchant Street, Vacaville CA 95688
Phone Number: (707) 449-5170
- D. Name: Kevin Malen, Community Development & Services Agency Director
Agency/Organization: County of Yuba
Relationship to Bidder: Owner
Address: 915 8th Street #125, Marysville CA 95901
Phone Number: (530) 749-5420
- E. Name: Frank DaiZovi, Vice President & General Manager
Agency/Organization: Turner Construction
Relationship to Bidder: General Contractor
Address: 1211 H Street, Sacramento Ca 95814
Phone Number: (916) 444-4421

A. TEICHERT & SON, INC., 3500 American River Drive, Sacramento, California 95864

I, ANNE S. HASLAM, Secretary of A. TEICHERT & SON, INC., a California Corporation, which does business under the fictitious names of TEICHERT CONSTRUCTION, TEICHERT MATERIALS, TEICHERT AGGREGATES, TEICHERT READYMIX, TEICHERT PRECAST PRODUCTS, TEICHERT BULK TRANSPORTATION, and ANGELO UTILITIES, as well as under its own name, certify that the following is a true and correct copy of a resolution unanimously passed and adopted by the Board of Directors of this corporation at a meeting held on August 6, 2008:

RESOLVED, That

either JUDSON T. RIGGS President
or NARENDRA M. PATHIPATI Executive Vice President, Chief
Financial Officer & Assistant
Secretary

and

either ANNE S. HASLAM Secretary
or ROBERT H. HAMEL Assistant Treasurer and Assistant
Secretary

or KENNETH J. MCCURDY Assistant Secretary

acting in combination, are authorized on behalf of this corporation and in its name or in any of the fictitious names under which this corporation does business, to sign, seal, acknowledge, verify and deliver deeds, deeds of trust, mortgages, pledges, transfers, promissory notes, and any other documents and instruments relating to the business and properties, real and personal, of this corporation;

RESOLVED FURTHER, That the following officers of this corporation:

Judson T. Riggs	President
Narendra M. Pathipati	Executive Vice President, Chief Financial Officer & Assistant Secretary
Dana M. Davis	Senior Vice President, Materials
Kenneth A. Kayser	Senior Vice President, Construction
David A. Bearden	Vice President, Readymix
Robin B. Creger	Vice President & Lincoln Construction District Manager
F. G. Crosthwaite, II	Vice President, Industrial Relations
Clark J. Hulbert	Vice President & Turlock Construction District Manager
Keith A. Jolly	Vice President, & Fresno Construction District Manager
Susan L. Mansfield	Vice President, Information Services
Stephen D. Mitchell	Vice President & Manager of Mobile Equipment
Nancy J. Moorhouse	Vice President & Director of Safety, Environmental & Benefits
Mark A. Nilsen	Vice President & Stockton Construction District Manager
Terri O'Hara	Vice President, Finance
Guillermo W. Quiroz	Vice President & Utilities Manager
Daniel J. Schultz	Vice President & Manager, Heavy and Highway Division
Mark E. Stacy	Vice President & Woodland Construction District Manager
David A. Swartz	Vice President & Sacramento Construction District Manager
Loran A. White	Vice President, Aggregates, Sales/Marketing/Administration
Anne S. Haslam	Secretary
Robert H. Hamel	Assistant Treasurer & Assistant Secretary
Kenneth J. McCurdy	Assistant Secretary

are authorized, acting alone or in any combination, on behalf of this corporation and in its name or in any of the fictitious names under which this corporation does business, to execute and deliver proposals, bids, bonds, contracts, and agreements for construction work; and to do all other acts of a business nature that this corporation is empowered to do by law;

RESOLVED FURTHER, That the following employee of this corporation:

Clyde Hamilton Assistant Secretary

is appointed to serve at the pleasure of the Board, with duties and powers limited to the exercise of such direct supervision and control of Teichert Construction's construction operations as is necessary to secure full compliance with the provisions of the Contractor's State License Law and the rules and regulations of the Contractors' State License Board relating to the construction operations;



Sacramento
Area Flood
Control
Agency

RECEIVED

APR 16 2009

Woodland District
Teichert Construction

ADDENDUM NO. 1

**CONTRACT NO. 4032
FOR CONSTRUCTION OF**

NATOMAS LEVEE IMPROVEMENT PROGRAM


**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE
CANAL PHASE 1 CONSTRUCTION PROJECT**


SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA

April 15, 2009

Addendum Acknowledged by:
A. Teichert & Son Inc. dba
Teichert Construction

APPROVED BY SAFCA:


Mark Stacy, Vice President &
Woodland District Manager



4/15/09

Stein M. Buer
Executive Director

Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that Addendum No.1 includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-871-7600
Fax 916-871-2280

1907 - 7th Street, 7th Floor
Sacramento CA 95814-3407



Sacramento
Area Flood
Control
Agency

RECEIVED

APR 17 2009

ADDENDUM NO. 2
CONTRACT NO. 4032
FOR CONSTRUCTION OF

Woodland District
Teichert Construction

NATOMAS LEVEE IMPROVEMENT PROGRAM

**SACRAMENTO RIVER EAST LEVEE PHASE 1B -
REACHES 2 THROUGH 4B, ELKHORN IRRIGATION
CANAL PHASE 1 RELOCATION, AND GIANT GARTER
SNAKE / DRAINAGE CANAL PHASE 1 CONSTRUCTION
PROJECT**

SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA

April 17, 2009

APPROVED BY SAFCA:

Stein M. Buer
Executive Director

4/17/09

Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

VOLUME 1, GENERAL SPECIFICATIONS

Notice to Contractors: Revise Bid Date to April 30, 2009

Office 916-874-7606
FAX 916-874-8289

1007 - 7th Street, 7th Floor
Sacramento, CA 95814-3407

Addendum Acknowledged by:
A. Teichert & Son Inc. dba
Teichert Construction

Mark Stacy, Vice President &
Woodland District Manager



Sacramento
Area Flood
Control
Agency

RECEIVED

ADDENDUM NO. 3

APR 24 2009

CONTRACT NO. 4032
FOR CONSTRUCTION OF

Woodland District
Teichert Construction

NATOMAS LEVEE IMPROVEMENT PROGRAM


SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE
CANAL PHASE 1 CONSTRUCTION PROJECT

SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA

April 22, 2009

Addendum Acknowledged by:
A. Teichert & Son Inc. dba
Teichert Construction

APPROVED BY SAFCA:


Mark Stacy, Vice President &
Woodland District Manager



4-22-09

Stein M. Buer
Executive Director

Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606
FAX 916-874-8289

1007 - 7th Street, 7th Floor
Sacramento, CA 95814-3407



Sacramento
Area Flood
Control
Agency

RECEIVED

ADDENDUM NO. 4

APR 28 2009

CONTRACT NO. 4032
FOR CONSTRUCTION OF

Woodland District
Teichert Construction

NATOMAS LEVEE IMPROVEMENT PROGRAM


**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE
CANAL PHASE 1 CONSTRUCTION PROJECT**


SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA

April 24, 2009

Addendum Acknowledged by:
A. Teichert & Son Inc. dba
Teichert Construction

APPROVED BY SAFCA:


Mark Stacy, Vice President &
Woodland District Manager



Stein M. Buer
Executive Director

Date


4/24/09

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606
FAX 916-874-8289

1007 - 7th Street, 7th Floor
Sacramento, CA 95814-3407



Sacramento
Area Flood
Control
Agency

Addendum Acknowledged by:
A. Teichert & Son Inc. dba
Teichert Construction

Mark Stacy
Mark Stacy, Vice President &
Woodland District Manager

ADDENDUM NO. 6

**CONTRACT NO. 4032
FOR CONSTRUCTION OF**

NATOMAS LEVEE IMPROVEMENT PROGRAM

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE
CANAL PHASE 1 CONSTRUCTION PROJECT**

SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA

April 30, 2009

APPROVED BY SAFCA:

Stein M. Buer

Stein M. Buer
Executive Director

4/30/09

Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Phone 916-671-7006
Fax 916-671-2299

1007 - 7th Street, 7th Floor
Sacramento, CA 95814-3401



Sacramento
Area Flood
Control
Agency

ADDENDUM NO. 7

**CONTRACT NO. 4032
FOR CONSTRUCTION OF**

NATOMAS LEVEE IMPROVEMENT PROGRAM

**SACRAMENTO RIVER EAST LEVEE PHASE 1B -
REACHES 2 THROUGH 4B, ELKHORN IRRIGATION
CANAL PHASE 1 RELOCATION, AND GIANT GARTER
SNAKE / DRAINAGE CANAL PHASE 1 CONSTRUCTION
PROJECT**

SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA

May 1, 2009

APPROVED BY SAFCA:

Stein M. Buer
Executive Director

5/1/09

Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

VOLUME 1, GENERAL SPECIFICATIONS

Notice to Contractors: Revise Bid Date to May 21, 2009

Office 916-874-7606
FAX 916-874-8289
1907 - 7th Street, 7th Floor
Sacramento, CA 95814-3407

Addendum Acknowledged by:
A. Teichert & Son Inc. dba
Teichert Construction

Mark Stacy, Vice President &
Woodland District Manager



Sacramento
Area Flood
Control
Agency

RECEIVED

MAY 15 2009

Woodland District
Teichert Construction

ADDENDUM NO. 8

CONTRACT NO. 4032
FOR CONSTRUCTION OF

NATOMAS LEVEE IMPROVEMENT PROGRAM


SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE
CANAL PHASE 1 CONSTRUCTION PROJECT

SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA

May 14, 2009

Addendum Acknowledged by:
A. Teichert & Son Inc. dba
Teichert Construction

APPROVED BY SAFCA:


Mark Stacy, Vice President &
Woodland District Manager


Stein M. Buer

Executive Director

May 14, 2009
Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606
FAX 916-874-8299

1007 - 7th Street, 7th Floor
Sacramento, CA 95814-3407



Sacramento
Area Flood
Control
Agency

RECEIVED
MAY 18 2009
Woodland District
Teichert Construction

ADDENDUM NO. 9

**CONTRACT NO. 4032
FOR CONSTRUCTION OF**

NATOMAS LEVEE IMPROVEMENT PROGRAM

**SACRAMENTO RIVER EAST LEVEE PHASE 1B -
REACHES 2 THROUGH 4B, ELKHORN IRRIGATION
CANAL PHASE 1 RELOCATION, AND GIANT GARTER
SNAKE / DRAINAGE CANAL PHASE 1 CONSTRUCTION
PROJECT**

SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA

May 14, 2009

APPROVED BY SAFCA:

Stein M. Buer
Executive Director

5/14/09

Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

VOLUME 1, GENERAL SPECIFICATIONS

Notice to Contractors: Revise Bid Date to June 25, 2009

Office 916-874-7606
FAX 916-874-8289

1007 - 7th Street, 7th Floor
Sacramento, CA-95814-3407


Addendum Acknowledged by:
A. Teichert & Son Inc. dba
Teichert Construction

Mark Stacy, Vice President &
Woodland District Manager



Sacramento
Area Flood
Control
Agency

Addendum Acknowledged by:
A. Teichert & Son Inc. dba
Teichert Construction


Mark Stacy, Vice President &
Woodland District Manager

RECEIVED

JUN 19 2009

Woodland District
Teichert Construction

ADDENDUM NO. 10

**CONTRACT NO. 4032
FOR CONSTRUCTION OF**


NATOMAS LEVEE IMPROVEMENT PROGRAM

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE
CANAL PHASE 1 CONSTRUCTION PROJECT**

SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA

June 16, 2009

APPROVED BY SAFCA:


Stein M. Buer

Executive Director

 JUNE 16, 2009
Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606
FAX 916-874-8289

1007 - 7th Street, 7th Floor
Sacramento, CA 95814-3407




Sacramento
Area Flood
Control
Agency

ADDENDUM NO. 11

**CONTRACT NO. 4032
FOR CONSTRUCTION OF**

Addendum Acknowledged by:
A. Teichert & Son Inc. dba
Teichert Construction


Mark Stacy, Vice President &
Woodland District Manager


NATOMAS LEVEE IMPROVEMENT PROGRAM

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE
CANAL PHASE 1 CONSTRUCTION PROJECT**


SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA

June 23, 2009

APPROVED BY SAFCA:



Stein M. Buer
Executive Director



Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606
FAX 916-874-8289

1007 - 7th Street, 7th Floor
Sacramento, CA 95814-3407