

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 1 of 31

**SACRAMENTO AREA FLOOD CONTROL AGENCY  
CONTRACT NO. 4032**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B (REACHES 2 THROUGH 4B)  
ELKHORN IRRIGATION CANAL PHASE 1 RELOCATION AND GIANT GARTER  
SNAKE / DRAINAGE CANAL PHASE 1 CONSTRUCTION PROJECT**

**SUBMIT BID TO:**

Office, Clerk of the Board  
County Administration Center  
700 H Street, Suite 2450  
Sacramento, California 95814

**BID OPENING:**

County Administration Center  
700 H Street, Suite 2450  
Sacramento, California 95814

**NO LATER THAN: 2:00 P.M.  
DAY OF BID**

**APPROXIMATELY: 2:10 P.M.  
FOLLOWING BID SUBMITTAL**

**TO:** Honorable Board of Director  
Sacramento Area Flood Control Agency

**I. BID**

Pursuant to your published Notice to Contractors for the above-referenced projects, and in accordance with the approved Plans and Specifications for that project, the following bid for said entire project is submitted by the firm indicated on Sheet 12 of this Bid Form.

Total Bid Price to be the total of the Lump Sum Cost and Unit Prices as described in the following bid tables:

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 2 of 31

Bid Schedule A - Sacramento River East Levee Phase 1B - Reaches 2-4A (Plan Volume 2A) *					
(Updated June 26, 2009)					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
A1	Mobilization and Demobilization	1	LS		483,800.00
A2	Storm Water Pollution Control	1	LS		851,265.00
A3	Temporary Protective Fencing	2,600	LF	1.90	4,940.00
A4	Clearing and Grubbing	53.2	AC	1,190.00	63,308.00
A5	Levee and Canal Stripping	53.2	AC	1,685.00	89,642.00
A6	Mowing and Discing	4.1	AC	8,270.00	33,907.00
A7	Demolition	1	LS		41,445.00
A8	Excavate Stability Berm	72,400	CY	2.04	147,696.00
A9	Levee Foundation and Miscellaneous Excavations	35,100	CY	1.50	52,650.00
A10	Random Fill	168,700	CY	2.11	355,957.00
A11	Levee Embankment	859,800	CY	2.46	2,115,108.00
A12	Soil Bentonite Cutoff Wall [S]	677,100	SF	5.67	3,839,157.00
A13	Erosion Control Seeding	56.2	AC	2,425.00	136,285.00
A14	Class 2 Aggregate Base	19,900	TN	21.30	423,870.00
A15	Unsuitable Debris	4,000	TN	46.91	187,640.00
A16	Construct Interim Termination	1	LS		9,800.00
A17	Remove Interim Termination	2	EA	3,070.00	6,140.00
<b>SUBTOTAL BID SCHEDULE A:</b>					<b>8,842,670.00</b>

\* See notes following Bid Schedule Summary Table.

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1

Proposal Sheet  
Page 3 of 31

Bid Schedule B -- Roadways and Roadway Drainage (Plan Volume 2A)*					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
B1	Mobilization and Demobilization	1	LS		43,200.00
B2	Temporary Traffic Control System	1	LS		216,000.00
B4	Drainage Inlet Type "F" (including Grate)	9	EA	3,990.00	35,910.00
B5	24" Reinforced Concrete Pipe	612	LF	209.00	127,908.00
B6	Rock Slope Protection - Type 1, No. 3	140	TN	82.20	11,508.00
B7	Rock Slope Protection - Type 2, Facing	900	TN	74.00	66,600.00
B8	Cobblestone	20	TN	50.00	1,000.00
B9	Bedding Material	185	TN	49.00	9,065.00
B10	Saw Cutting	400	LF	5.30	2,120.00
B11	Lime Modified Soil	910	CY	22.30	20,293.00
B12	Class 2 Aggregate Base	1,530	TN	24.00	37,038.00
B13	Relocate Roadside Sign	5	EA	165.00	825.00
B14	Remove Asphalt Concrete Surfacing	2,730	SY	2.70	7,371.00
B15	Remove Portland Cement Concrete Surfacing	1,100	SY	4.38	4,818.00
B16	Roadway Excavation	1,900	CY	4.04	7,676.00
B17	Asphalt Concrete Paving (Type A)	1,400	TN	115.50	161,700.00
B18	Roadside Sign - One Post	2	EA	305.00	610.00
B19	4" Solid Yellow Thermoplastic Stripe	4,528	LF	0.50	2,264.00
B20	4" Solid White Thermoplastic Stripe	2,067	LF	0.50	1,033.50
B21	12" Solid White Thermoplastic Traffic Stripe	29	LF	4.00	116.00
B22	Thermoplastic Pavement Marking	67	SF	6.00	402.00
B23	Pavement Marker (Retro reflective)	190	EA	3.90	741.00
B24	Pipe Gate	12	EA	8,755.00	105,060.00
<b>SUBTOTAL SCHEDULE B:</b>					<b>863,858.50</b>

\* See notes following Bid Schedule Summary Table.  
Updated on April 2, 2009

Sacramento River East Levee Phase 1B  
 Contract No. 4032

ATTACHMENT 1  
 Proposal Sheet  
 Page 4 of 31

Bid Schedule C - Private Irrigation Facility Relocation (Plan Volume 2B)* <i>updated June 17, 2009</i>					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
C1	Mobilization and Demobilization	1	LS		55,828.00
C2	Temporary Protective Fencing	542	LF	25.00	13,550.00
C3	Demolition	1	LS		175,950.00
C4	10-Inch Gate Valve in Box	2	EA	3,920.00	7,840.00
C5	3-Inch Siphon/Air Valve in Vault	2	EA	5,460.00	10,920.00
C6	30 HP Vertical Turbine Well Pump	1	EA	64,900.00	64,900.00
C7	15-Inch Perforated Drain Line	5,766	LF	58.00	334,428.00
C8	10-Inch Welded Steel Pipe	250	LF	456.00	114,000.00
C9	14-Inch Welded Steel Pipe	312	LF	303.00	94,536.00
C10	Bollards	4	EA	785.00	3,140.00
C11	Well Mobilization/Demobilization	1	LS		57,525.00
C12	Test Boring	350	VF	55.00	19,250.00
C13	Outer Borehole Drilling (36-inch diameter)	50	VF	385.00	19,250.00
C14	30-Inch Conductor Casing	50	VF	220.00	11,000.00
C15	Borehole Drilling (26-inch Diameter)	300	VF	110.00	33,000.00
C16	16-Inch Well Casing	80	VF	137.50	11,000.00
C17	Blank Casing (16-inch diameter)	110	VF	137.50	15,125.00
C18	Wire Wrapped Well Screen	100	VF	247.50	24,750.00
C19	Filter Pack	250	VF	55.00	13,750.00
C20	Sanitary Seal	50	VF	110.00	5,500.00
C21	Well Development and Testing	1	LS		22,000.00
C22	Water Quality Testing	1	LS		5,250.00
C23	Well Disinfection	1	LS		1,100.00
C24	Well Site Cleanup	1	LS		2,750.00
<b>SUBTOTAL SCHEDULE C:</b>					<b>1,116,342.00</b>

\* See notes following Bid Schedule Summary Table.

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 5 of 31

Bid Schedule D - North Airport Borrow Sites 1-4 (Plan Volume 2C) *					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
D1	Mobilization and Demobilization	1	LS		362,900.00
D2	Silt Fence	30,500	LF	3.30	100,650.00
D3	Surface Layer Removal, Stockpile, and Respread	480	AC	3468.00	1,664,460.00
D4	Temporary Protective Fencing	6,250	LF	3.10	19,375.00
D5	Borrow Site Excavation	2,300,000	CY	2.81	6,463,000.00
D6	Rock Slope Protection (Type 2)	1,400	TN	74.00	103,600.00
D7	18-Inch Reinforced Concrete Pipe	2,000	LF	57.90	115,800.00
D8	24-Inch Reinforced Concrete Pipe	270	LF	86.80	23,436.00
D9	36-Inch Reinforced Concrete Pipe	60	LF	106.00	6,360.00
D10	48-Inch Reinforced Concrete Pipe	80	LF	138.00	11,040.00
D11	Precast Concrete Inlet	15	EA	3,820.00	57,300.00
D12	Pipe Gate	3	EA	8,975.00	26,925.00
D13	Concrete Headwall	13	CY	1,964.00	25,532.00
D14	Canal Embankment	16,500	CY	1.51	24,915.00
D15	48-Inch Slide Gate	1	EA	6,050.00	6,050.00
D16	Irrigation Turnouts	3	EA	11,935.00	35,805.00
				<b>SUBTOTAL SCHEDULE D:</b>	<b>9,047,328.00</b>

\* See notes following Bid Schedule Summary Table.

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1

Proposal Sheet

Page 6 of 31

Bid Schedule E - Elkhorn Canal Phase 1 Relocation and GGS/Drainage Canal Phase 1 from SREL Reach 4B to 6A (Plan Volume 3A)*					
(Updated June 26, 2009)					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
E1	Mobilization and Demobilization	1	LS		411,500.00
E2	Storm Water Pollution Control	1	LS		327,030.00
E3	Demolition	1	LS		160,795.00
E4	Dewatering	1	LS		345,700.00
E5	Silt Fencing	13,420	LF	3.30	44,286.00
E6	Temporary Protective Fencing	2,130	LF	3.10	6,603.00
E7	Clearing and Grubbing	73	AC	3,620.00	264,260.00
E8	Levee and Canal Stripping	73	AC	3,265.00	238,345.00
E9	GGs and Elkhorn Canal Excavation	72,000	CY	2.23	160,560.00
E10	Canal Embankment	278,700	CY	1.79	498,873.00
E11	Random Fill	65,500	CY	3.49	228,595.00
E12	Compacted Earth Lining	3,000	CY	6.00	18,000.00
E13					
E14	Class 2 Aggregate Base	11,645	TN	29.00	337,705.00
E15	Asphalt Concrete	100	TN	126.50	12,650.00
E16	Saw Cutting	50	LF	9.80	490.00
E17					
E18	Rock Slope Protection - Type 2	1,700	TN	74.00	125,800.00
E19	Rock Slope Protection - Type 4	695	TN	83.00	57,685.00
E20	Cast-In-Place Concrete	44	CY	1,595.00	70,180.00
E21	12-Inch Reinforced Concrete Pipe	88	LF	58.00	5,104.00
E22	36-Inch Reinforced Concrete Pipe	430	LF	106.00	45,580.00
E23	48-Inch Reinforced Concrete Pipe	1,655	LF	143.00	236,665.00
E24	54-Inch Reinforced Concrete Pipe	60	LF	220.00	13,200.00
E25	24-Inch HDPE Pipe	235	LF	154.00	36,190.00
E26	30-Inch HDPE Pipe	460	LF	165.00	75,900.00

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 7 of 31

Bid Schedule E - Elkhorn Canal Phase 1 Relocation and GGS/Drainage Canal Phase 1 from SREL, Reach 4B to 6A (Plan Volume 3A)*					
(Updated June 26, 2009)					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
E27	36-Inch HDPE Pipe	600	LF	181.50	108,900.00
E28	30-Inch Welded Steel Pipe	600	LF	390.50	234,300.00
E29	36-Inch Welded Steel Pipe	1,325	LF	424.00	561,800.00
E30	48-Inch Canal Gate	2	EA	6,575.00	13,150.00
E31	30-Inch Butterfly Valve with Riser	1	EA	14,500.00	14,500.00
E32	36-Inch Butterfly Valve with Riser	2	EA	17,600.00	35,200.00
E33	Concrete Arch Culvert	755	LF	1,073.00	810,115.00
E34	Irrigation Turnout	14	EA	21,175.00	296,450.00
E35	Precast Twin Track Weir	3	EA	5,445.00	16,335.00
E36	Prichard Distribution Box	1	LS		133,045.00
E37	Elkhorn Distribution Box	1	LS		82,225.00
E38	Flume Connection	1	LS		258,500.00
E39	GGs Check Structure	6	EA	22,285.00	133,710.00
E40	Bollards	16	EA	370.00	5,920.00
E41	Hibernacula	12	EA	12,073.00	144,876.00
E42	Erosion Control Seeding	67	AC	1,755.00	117,585.00
E43					
E44					
E45					
E46	Sheetpile Cofferdam	80	LF	3,000.00	240,000.00
E47	GGs/Drainage Canal Water Supply	1	LS		24,000.00
E48	Moody Ditch Outlet Structure	1	LS		20,405.00
E49	Sedimentation Basin Drainage Outlet	1	LS		17,050.00
E50	Sedimentation Basin Weir	2	EA	17,350.00	34,700.00
E51	Prichard Concrete Vault Connection	1	LS		17,600.00
E52	Calpine Gas Line Relocation at GGS Canal STA 30+00	1	LS		276,050.00

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 8 of 31

**Bid Schedule E - Elkhorn Canal Phase 1 Relocation and GGS/Drainage Canal Phase 1 from SREL Reach 4B to 6A (Plan Volume 3A)\***  
(Updated June 26, 2009)

Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
E53	Calpine Gas Line Relocation at GGS Canal STA 55+00	1	LS		264,550.00
E54	Pumping Plant 2 Foundation Excavation	63,000	CY	2.33	146,790.00
<b>SUBTOTAL SCHEDULE E:</b>					<b>768,202.00</b>

\* See notes following Bid Schedule Summary Table.

\*\* Engineer called 7/2/09 and asked for Unit Price to be supplied

**Bid Schedule F - Sacramento River East Levee Phase 1B - Reach 4B (Plan Volume 3B)\***  
(Updated June 26, 2009)

Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
F1	Mobilization and Demobilization	1	LS		116,300.00
F2	Storm Water Pollution Control	1	LS		359,400.00
F3	Temporary Protective Fencing	1,000	LF	3.08	3,080.00
F4	Silt Fencing	5,000	LF	3.30	16,500.00
F5	Clearing and Grubbing	23.9	AC	2,060.00	49,234.00
F6	Levee and Canal Stripping	23.9	AC	4,880.00	116,632.00
F7	Mowing and Discing	16.5	AC	1,462.00	24,123.00
F8	Demolition	1	LS		9,350.00
F9	Excavate Stability Berm	11,400	CY	1.73	19,722.00
F10	Levee Foundation and Miscellaneous Excavations	52,900	CY	2.43	128,547.00
F11	Random Fill	330,300	CY	2.09	6,90,327.00
F12	Levee Embankment	161,000	CY	2.18	350,980.00
F14	Erosion Control Seeding	43.8	AC	1,755.00	76,869.00
F15	Class 2 Aggregate Base	4,000	TN	23.02	92,080.00
F16	Asphalt Concrete Paving (Type A)	100	TN	110.00	11,000.00
F17	Unsuitable Debris	1,000	TN	48.57	48,570.00
F18	Drainage Inlet Type "F" (including Grate)	2	EA	3,990.00	7,980.00
F19	24" Reinforced Concrete Pipe	140	LF	209.00	29,260.00

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 9 of 31

Bid Schedule F - Sacramento River East Levee Phase 1B - Reach 4B (Plan Volume 3E) *					
(Updated June 26, 2009)					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
F20	Rock Slope Protection - Type 1, No. 3	19	TN	95.00	1,805.00
F21	Rock Slope Protection - Type 2, Facing	226	TN	94.00	21,244.00
F22	Bedding Material	44	TN	49.00	2,156.00
F23	Construct Interim Termination	1	LS		18,675.00
F24	Calpine Gas Line Relocation at Garden Highway	1	LS		91,850.00
F25	Inspection Trench Excavation	7,800	CY	1.86	14,508.00
F26	Dewatering	1	LS		25,000.00
<b>SUBTOTAL SCHEDULE F:</b>					<b>2,225,192.00</b>

\* See notes following Bid Schedule Summary Table.

Bid Schedule G - General Project Requirements (Volume 1) *					
Line Item No.	Item Description	Quantity	Unit	Unit Price	Total Price
G1	Builder's Risk Insurance	1	LS		35,000.00
<b>SUBTOTAL SCHEDULE G:</b>					

\* See notes following Bid Schedule Summary Table.

SUBTOTAL SCHEDULE A:	
SUBTOTAL SCHEDULE B:	8,842,670.00
SUBTOTAL SCHEDULE C:	863,858.50
SUBTOTAL SCHEDULE D:	1,116,342.00
SUBTOTAL SCHEDULE E:	9,047,328.00
SUBTOTAL SCHEDULE F:	7,681,202.00
SUBTOTAL SCHEDULE G:	2,325,192.00
TOTAL BID SCHEDULE (A+B+C+D+E+F+G):	35,000.00
	<b>29,911,592.50</b>

Notes:

- All quantities are in-place quantities.
- Prices must be submitted on all individual items for this Bid Schedule. Failure to do so will result in rejection of bids.
- See General Specification Section 8-1 regarding payment for mobilization and demobilization.
- Items designated {S} are Specialty items, see General Specification Section 2-8.

## II. ADDENDA

Acknowledgement is hereby made of receipt and incorporation of addendum, number 1 through 12 into this Bid.

## III. BID GUARANTY

Bid Security must be a bidders bond, a certified check or cashier's check payable to Sacramento Area Flood Control Agency.

**Bid secured by personal checks or personal guarantees will be rejected.**

## IV. AFFIDAVIT OF NON-COLLUSION

The bidder swears and deposes that he or she is the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or a sham; that the bidder has not directly, or indirectly, colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any bidder, or to secure any advantage against the public body awarding the contract or anyone interested in the proposed contract; that all statements contained in the bid are true; and further, that the bidder has not, directly or indirectly submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, bid depository, or to any member or agency thereof to effectuate a collusive or sham bid.

## V. DEBARMENT

The bidder/contractor certifies, by submission of this proposal or acceptance of this contract, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in a federally-funded contract by any Federal department or agency. It further agrees by submitting this proposal that it will include this clause without modification in all lower tier transactions, solicitations, proposals, contracts, and subcontracts. Where the bidder/contractor or any lower tier participant is unable to certify to this statement, it shall attach an explanation to this solicitation/proposal.

The bidder/contractor is directed to General Specification Section 2-16 regarding this certification.

**VI. BID ATTACHMENTS**

**A. Subcontractor Listing**

In accordance with the California Public Contract Code, Division 2, Part 1, Chapter 4, Section 4100 and following, the subcontractors listed on Attachment A to this Bid Form will perform the indicated work on improvement on this project. Attachment A is hereby incorporated into and made a part of this bid.

**B. Bidders experience questionnaire (Attachment B).**

To demonstrate that the bidder's experience conforms to the requirements set forth in the contract specifications, Attachment B is hereby incorporated into and made part of this bid.

**VII. TYPE OF BUSINESS (CHECK ONE)**

- CORPORATION  
STATE OF INCORPORATION: California
- PARTNERSHIP
- JOINT VENTURE
- PRIVATE INDIVIDUAL
- INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

**VIII. FIRM**

Firm Name: Wood Bros. Inc.

Mailing Address: P.O. Box 216  
Lemoore CA 93245

Physical Address: 14147 18<sup>th</sup> Ave  
Lemoore CA 93245

Telephone: (559) 924-7715

Fax: (559) 924-4595


Contractor's License Number: 558257

Contractor's License Expiration Date: February 28, 2011

Contractor's License Classification: A-General Engineering

I hereby certify under penalty of perjury that the above statements are true.

Bid and certification submitted by: Wood Bros Inc.

Signature:   
(Authorized Representative)

Print: Donald T. Wood

Title: Secretary

Sacramento River East Levee Phase 1B  
 Contract No. 4032

ATTACHMENT 1  
 Proposal Sheet  
 Page 13 of 31

**ATTACHMENT A**

**DESIGNATION OF SUBCONTRACTORS**

The following are the portions (types), name and location of places of business of all subcontractors who will perform work or labor or render service to the bidder in an amount in excess of one-half of one percent (0.5%) of the General Contractor's Total Bid. The Bidder is directed to General Specification Section 2-8 regarding the listing of subcontractors.

The bidder shall include the license numbers for each listed subcontractor with the bid. The low bidder, or apparent low bidder, shall submit the license numbers of all other subcontractors within three (3) days, not counting Saturdays, Sundays and holidays, of the bid opening.

Portion of Work	Subcontractor/Entity	License Number	Place of Business
Steel Pipe	Lund Construction	342677	North Highlands, CA
Gas Pipe Relocation	ARB, Inc	194079	Pittsburg, CA
Vibration Monitoring	Municon Consultants	CA UCD-012867	San Francisco CA
Surveying	Andregg Geomatics	PLS 7363	Auburn CA
Sheet Pile Copper Dam	Hughes Construction	881386	Suisun City, CA
Wells	Nor-Cal Pump	908591	Yuba City, CA
Dewatering	Fox Loomis Inc	372314	Sacramento CA
Testing	Sierra Testing Labs	N/A	Eldorado Hills, CA
Erosion Control Hydroseeding	Selby's Soil	797658	Loomis CA
Paving	Vintage Paving	709237	Winters, CA
Cutoff Wall	Magnus Pacific	929638	Roseville, CA

## ATTACHMENT B

### BIDDER'S EXPERIENCE QUESTIONNAIRE

#### INSTRUCTIONS:

The bidder shall submit to the Agency, with the proposal, a fully-completed copy of this questionnaire, wherein the bidder submits his/her own and appropriate subcontractor's qualifications and experience in performing work. Failure to comply with this requirement shall render the bid non-responsive and shall result in its rejection. Supplemental sheets may be included as required to provide information.

See attached pages for the following areas:

#### Section 1 Earthwork Contractor's Qualifications

#### Section 2 Earthwork Contractor's Project Personnel's Qualifications

#### Section 3 Cutoff Wall (Sub)Contractor's Qualifications

#### Section 4 Cutoff Wall (Sub)Contractor's Personnel's Qualifications

#### Section 5 Contractor's General References

**Section 1 – Earthwork Contractor's Qualifications.** List at least three (3) levee or dam projects that the Contractor has completed since January 1, 1990. Briefly describe construction activities, emphasizing similar construction activities to this project specifically including (1) levee or dam construction, or (2) levee or dam degrading and reconstruction for the purposes of cutoff wall construction. Projects shall have included a minimum levee or dam embankment quantity of 75,000 cubic yards.

Project 1: Name: Westside Detention Basin Levee Restoration  
Location: Huron, CA  
Start Date: 9.7.2004 Embankment Quantity: 326,032 cy  
Completion Date: 12.7.2006 Contract Amount: \$16,920,788.07  
Owner's Representative: Department of Water Resources  
Owner Contact; Name: John Berninger Phone: 916.323.0227  
Construction Activity Description: Levee restoration along South Portion of California Aqueduct, Install rubber dam, Control Buildings, Spillway Walls & Gates, Sheet Piling, Outflow Structures & Water Gate Construction

Performed Work as: Prime Contractor Yes Subcontractor No  
Yes/No Yes/No

Project 2 Name: Levee Construction & Repair  
Location: Corcoran, CA  
Start Date: Ongoing Embankment Quantity: 1,000,000 + cy  
Completion Date: Ongoing Contract Amount: \$2,744,124.89 year to 1  
Owner's Representative: JG Boswell Company  
Owner Contact; Name: John Jones Phone: 559.992.5011  
Construction Activity Description: Construction & repair of Major Flood Control Levee in Kings River Shed Area

Performed Work as: Prime Contractor Yes Subcontractor No  
Yes/No Yes/No

Project 3 Name: Sacramento River IDIQ South I-80  
Location: Sacramento CA  
Start Date: 1.28.2007 Embankment Quantity: +300,000 TNS  
Completion Date: 12.2.4.30.2008 Contract Amount: \$32,220,997.01  
Owner's Representative: US Army Corp of Engineers  
Owner Contact; Name: Jack Pennington Phone: 916.649.0133  
Construction Activity Description: Upper & lower Levee Restoration  
@ 28 sites on the Sacramento River Between  
Rm 16.4 & Rm 78 work performed from  
Both water and land side.

Performed Work as: Prime Contractor Yes Subcontractor No  
Yes/No Yes/No

Project 4 Name: Sacramento River Bank Protection Phase 2  
Location: Sacramento CA  
Start Date: 9.12.2007 Embankment Quantity: 300,000 + TNS  
Completion Date: 4.10.2008 Contract Amount: \$8,001,525.91  
Owner's Representative: Jack Pennington  
Owner Contact; Name: US Army Corp Phone: 916.649.0133  
Construction Activity Description: Phase 2 of Levee Restoration  
along the Sacramento River between miles  
16.4 and 78

Performed Work as: Prime Contractor Yes Subcontractor No  
Yes/No Yes/No

**Section 2 - Earthwork Contractor's Project Personnel's Qualifications.** Identify the individuals, including the project manager and site superintendent, who will be in responsible charge of the project. For each individual, include a list of at least three (3) reference projects on which the individual held the same position. The project manager shall have a minimum of five (5) years experience as a project manager on earthwork projects, and superintendents shall have a minimum of three (3) years experience on earthwork projects placing a minimum of 75,000 cy of compacted fill. Substitution for identified individuals will not be permitted without the prior written consent of the Agency.

Individual's Name: Dennis Shamoon  
Present Position in the Organization: Project Manager  
Proposed Position for Project: Project Manager  
Years of Experience in Position Proposed for Project: 8  
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 25%

Reference Projects:

1. Project Name: Rio De Flag Flood Control Project  
Owner's Representative: USACE  
Owner's Contact; Name: Robert Reynolds Phone: 928.779.3713  
Position Held by Individual: Project Manager - QC  
Project Start/End Dates: 7.3.2007 to 7.1.2009  
Construction Activity Description:  
Earthwork and concrete placement for a flood detention Dam,  
Zoned earth fill and 4,000 LF stone protected levee  
System
2. Project Name: Sacramento River Bank - IDIQ South of 180  
Owner's Representative: USACE  
Owner's Contact; Name: Jack Pennington Phone: 916.649.0133  
Position Held by Individual: QC - Onsite  
Project Start/End Dates: 1.28.07 to 4.30.2008  
Construction Activity Description:  
Levee Restoration at 28 sites on the Sacramento  
River from both land and water side.

3. Project Name: Westside Detention Basin Levee Restoration  
Owner's Representative: Department of Water Resources  
Owner's Contact; Name: John Berninger Phone: 916-323-0227  
Position Held by Individual: Project Manager  
Project Start/End Dates: 9.7.04 to 12.7.06  
Construction Activity Description:  
Levee Restoration Along South Portion of CA Aqueduct

4. Project Name: \_\_\_\_\_  
Owner's Representative: \_\_\_\_\_  
Owner's Contact; Name: \_\_\_\_\_ Phone: \_\_\_\_\_  
Position Held by Individual: \_\_\_\_\_  
Project Start/End Dates: \_\_\_\_\_  
Construction Activity Description: \_\_\_\_\_

Individual's Name: Bernard Etcheverry  
Present Position in the Organization: Superintendent  
Proposed Position for Project: Superintendent  
Years of Experience in Position Proposed for Project: 10+  
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 100%

Reference Projects:

1. Project Name: Emergency Levee Repair  
Owner's Representative: J.G. Boswell Company  
Owner's Contact; Name: John Jones Phone: 559-992-5011  
Position Held by Individual: Superintendent  
Project Start/End Dates: \_\_\_\_\_  
Construction Activity Description:  
Emergency Levee Repair along Major Flood Control Levee in Kings River Steel area

2. Project Name: James Irrigation District Levee Restoration  
Owner's Representative: Provost & Pritchard  
Owner's Contact; Name: Eric Abrahamson Phone: 559.449.2700  
Position Held by Individual: Superintendent  
Project Start/End Dates: 1.20.04 to 4.15.04  
Construction Activity Description:  
Levee Constriction / Reservoir Expansion

3. Project Name: Bradford Island Levee Upgrade Project  
Owner's Representative: Green Mtn Engineering  
Owner's Contact; Name: Dominick Gulli Phone: 209.644.3634  
Position Held by Individual: Superintendent  
Project Start/End Dates: 8.11.2003 to 12.15.2003  
Construction Activity Description:  
Levee Construction

4. Project Name: \_\_\_\_\_  
Owner's Representative: \_\_\_\_\_  
Owner's Contact; Name: \_\_\_\_\_ Phone: \_\_\_\_\_  
Position Held by Individual: \_\_\_\_\_  
Project Start/End Dates: \_\_\_\_\_  
Construction Activity Description: \_\_\_\_\_

Individual's Name: JR. Serrato  
Present Position in the Organization: Superintendent  
Proposed Position for Project: Superintendent  
Years of Experience in Position Proposed for Project: 20+  
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 100%

Reference Projects:

1. Project Name: Lost Hills Water District  
Owner's Representative: Provost + Pritchard  
Owner's Contact; Name: Phil Nixon Phone: 415-633-9022  
Position Held by Individual: Superintendent  
Project Start/End Dates: 1.22.04 to 6.25.04  
Construction Activity Description:  
Levee Construction

2. Project Name: Quartz Hill Water Project  
Owner's Representative: Cawelo Water District  
Owner's Contact; Name: David Ansolabehere Phone: 415-393-6072  
Position Held by Individual: Superintendent  
Project Start/End Dates: 11.18.04 to 4.4.05  
Construction Activity Description:  
Regeneration Ponds Levee Reconstruction

3. Project Name: IDIQ S-1-80 & SRBP Phase 2  
Owner's Representative: USACE  
Owner's Contact; Name: Jack Pennington Phone: 916-649-0133  
Position Held by Individual: Superintendent  
Project Start/End Dates: 1.28.07 to 4.30.08  
Construction Activity Description:  
Levee Repair Along Sac River

4. Project Name: \_\_\_\_\_  
Owner's Representative: \_\_\_\_\_  
Owner's Contact; Name: \_\_\_\_\_ Phone: \_\_\_\_\_  
Position Held by Individual: \_\_\_\_\_  
Project Start/End Dates: \_\_\_\_\_

Construction Activity Description:

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
**Individual's Name:** \_\_\_\_\_  
**Present Position in the Organization:** \_\_\_\_\_  
**Proposed Position for Project:** \_\_\_\_\_  
**Years of Experience in Position Proposed for Project:** \_\_\_\_\_  
**Percentage of On-Site Time Individual will spend Managing/Supervising the Work:** \_\_\_\_\_

**Reference Projects:**

1. **Project Name:** \_\_\_\_\_  
**Owner's Representative:** \_\_\_\_\_  
**Owner's Contact Name:** \_\_\_\_\_ **Phone:** \_\_\_\_\_  
**Position Held by Individual:** \_\_\_\_\_  
**Project Start/End Dates:** \_\_\_\_\_  
**Construction Activity Description:**  
\_\_\_\_\_  
\_\_\_\_\_

2. **Project Name:** \_\_\_\_\_  
**Owner's Representative:** \_\_\_\_\_  
**Owner's Contact Name:** \_\_\_\_\_ **Phone:** \_\_\_\_\_  
**Position Held by Individual:** \_\_\_\_\_  
**Project Start/End Dates:** \_\_\_\_\_  
**Construction Activity Description:**  
\_\_\_\_\_  
\_\_\_\_\_

3. **Project Name:** \_\_\_\_\_  
**Owner's Representative:** \_\_\_\_\_  
**Owner's Contact Name:** \_\_\_\_\_ **Phone:** \_\_\_\_\_  
**Position Held by Individual:** \_\_\_\_\_  
**Project Start/End Dates:** \_\_\_\_\_  
**Construction Activity Description:**  
\_\_\_\_\_  
\_\_\_\_\_

4. Project Name: \_\_\_\_\_

Owner's Representative: \_\_\_\_\_

Owner's Contact Name: \_\_\_\_\_

Phone: \_\_\_\_\_

Position Held by Individual: \_\_\_\_\_

Project Start/End Dates: \_\_\_\_\_

Construction Activity Description: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Sacramento River East Levee Phase 1B  
 Contract No. 4032

ATTACHMENT 1  
 Proposal Sheet  
 Page 23 of 31

**Section 3 - Cutoff Wall (Sub)Contractor's Qualifications.** List at least three (3) projects that the cutoff wall (sub)contractor has completed since January 1, 1990. Briefly describe construction activities, emphasizing construction activities similar to those to be provided on this project, specifically including but not limited to: construction of SB slurry cutoff walls; construction of SB slurry cutoff walls with the same permeability requirements specified for this project; and experience with wet-batching SB materials and mix control. Projects qualifying for relevant experience shall have a minimum wall length of 500 feet and a minimum wall depth of 50 feet.

Project 1: Name: Soil-Bentonite Slurry Wall Peace River Reservoir No. 2  
 Location: Arcadia, Florida  
 Start Date: May, 2008 Completion Date: August, 2008  
 Wall Length: 19,000 ft. Wall Depth: 70 ft. max. Wall Permeability: 1x10<sup>-7</sup> cm/sec.  
 Owner's Representative: Barnard Construction  
 Owner Contact; Name: Mr. G. Arvidsor Phone: 406-586-1995  
 Construction Activity Description: Construction of 1,163,000 sf. soil-bentonite cutoff wall around the perimeter of a water storage reservoir new construction.

Performed Work as:	Prime Contractor	<u>No</u>	Subcontractor	<u>Yes</u>
		Yes/No		Yes/No

Project 2: Name: Feather River Levee Phase 4  
 Location: Marysville, California  
 Start Date: Sept., 2008 Completion Date: November, 2008  
 Wall Length: 5,050 ft. Wall Depth: 75 ft. max. Wall Permeability: 5x10<sup>-7</sup> cm/sec.  
 Owner's Representative: TRLIA  
 Owner Contact; Name: Doug Handen Phone: 916-425-4662  
 Construction Activity Description: Construction of 336,000 sf. soil-bentonite cutoff wall at the proposed alignment of the Feather River set-back levee.

Performed Work as:	Prime Contractor	<u>No</u>	Subcontractor	<u>Yes</u>
		Yes/No		Yes/No

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 24 of 31

Project 3: Name: Natomas Cross Canal - Phase 1B

Location: Sacramento, California

Start Date: July, 2008 Completion Date: December, 2008

Wall Length: 4,500 Lf. Wall Depth: 65 ft. Wall Permeability: 1x10<sup>-6</sup> cm/sec.

Owner's Representative: John Bassett, SAFCA

Owner Contact; Name: John Bassett Phone: 916-704-8731

Construction Activity Description: Levee degrade, construction of 295,000 sf. soil-bentonite cutoff wall, and levee embankment construction.

Performed Work as:	Prime Contractor	<u>Yes</u>	Subcontractor	<u>No</u>
		Yes/No		Yes/No

Project 4: Name: SMP 32 Soil Bentonite Slurry Cutoff Wall

Location: Sunol, California

Start Date: Feb., 2006 Completion Date: June, 2006

Wall Length: 10,500 Lf. Wall Depth: 70-80 ft. Wall Permeability: 1x10<sup>-7</sup> cm/sec.

Owner's Representative: HanAggregates

Owner Contact; Name: Eric Riddiough Phone: 916-261-9031

Construction Activity Description: Construct 770,000 sf. soil bentonite cutoff wall around a new gravel pit for dewatering.

Performed Work as:	Prime Contractor	<u>No</u>	Subcontractor	<u>Yes</u>
		Yes/No		Yes/No

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 25 of 31

**Section 4 - Cutoff Wall (Sub)Contractor's Personnel's Qualifications.** Identify the individuals, including the project manager and site superintendent, who will be in responsible charge of the cutoff wall construction on the project. For each individual, include a list of at least three (3) reference projects on which the individual held the same position. The project manager shall have a minimum of five (5) years experience on cutoff wall projects, and superintendents shall have a minimum of three (3) years experience on cutoff wall projects. Substitution for identified individuals will not be permitted without the prior written consent of the Agency.

Individual's Name: Rick Graves  
Present Position in the Organization: Superintendent / Slurry Trench Specialist  
Proposed Position for Project: Superintendent / Slurry Trench Specialist  
Years of Experience in Position Proposed for Project: 29 years  
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 100%

Reference Projects:

1. Project Name: SMP 32 Soil Bentonite Slurry Cutoff Wall  
Owner's Representative: HanAggregates  
Owner's Contact; Name: Eric Riddiough Phone: 916-261-9031  
Position Held by Individual: Superintendent / Slurry Trench Specialist  
Project Start/End Dates: Feb., 2006 - June, 2006  
Construction Activity Description: Construct 770,000 sf. soil bentonite cutoff wall around a new gravel pit for dewatering.
2. Project Name: Soil Bentonite Slurry Wall Peace River Reservoir No. 2  
Owner's Representative: Barnard Construction  
Owner's Contact; Name: Gerry Arvidson Phone: 406-586-1995  
Position Held by Individual: Superintendent / Slurry Trench Specialist  
Project Start/End Dates: March, 2008 / August, 2008  
Construction Activity Description: Construct 19,000 ft. max. 70 ft. deep soil bentonite cutoff wall around new reservoir. Total of 1,163,000 sf.
3. Project Name: Tampa Bay Reservoir

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 26 of 31

Owner's Representative: Barnard Construction  
 Owner's Contact; Name: Kevin Ellerton Phone: 406-586-1995  
 Position Held by Individual: Superintendent / Slurry Trench Specialist  
 Project Start/End Dates: June, 2003 / March, 2004  
 Construction Activity Description: Construction of 26,200 Lf. of soil-bentonite cutoff wall around the perimeter of a new reservoir max. depth 73 feet.

4. Project Name: \_\_\_\_\_

Owner's Representative: \_\_\_\_\_  
 Owner's Contact; Name: \_\_\_\_\_ Phone: \_\_\_\_\_  
 Position Held by Individual: \_\_\_\_\_  
 Project Start/End Dates: \_\_\_\_\_  
 Construction Activity Description: \_\_\_\_\_

Individual's Name: Sean Rhodes  
Present Position in the Organization: Project Director  
Proposed Position for Project: Project Manager  
Years of Experience in Position Proposed for Project: 12 years  
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 100%

Reference Projects:

1. Project Name: Natomas Cross Canal - Phase 1B  
 Owner's Representative: John Bassett; SAFCA  
 Owner's Contact; Name: John Bassett Phone: 916-704-8731  
 Position Held by Individual: Project Manager  
 Project Start/End Dates: July, 2008 / December, 2008  
 Construction Activity Description: Levee degrade, construction of 295,000 sf. soil-bentonite cutoff wall, and levee embankment construction.

2. Project Name: Bear River Set-Back Levee

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 27 of 31

Owner's Representative: Doug Handen, TRRIA  
 Owner's Contact; Name: Doug Handen Phone: 916-425-4625  
 Position Held by Individual: Project Manager  
 Project Start/End Dates: July, 2005 / November, 2005  
 Construction Activity Description: Construct 435,000 sf. soil-bentonite cutoff wall at the proposed alignment of the Bear River Set-back levee.

3. Project Name: American River - Contract 2  
 Owner's Representative: USACE - John Sisley  
 Owner's Contact; Name: John Sisley Phone: 916-261-9031  
 Position Held by Individual: Project Manager  
 Project Start/End Dates: April, 2001 / November, 2002  
 Construction Activity Description: Construction of 2,000,000 sf. soil-cement-bentonite cutoff wall.

4. Project Name: \_\_\_\_\_  
 Owner's Representative: \_\_\_\_\_  
 Owner's Contact; Name: \_\_\_\_\_ Phone: \_\_\_\_\_  
 Position Held by Individual: \_\_\_\_\_  
 Project Start/End Dates: \_\_\_\_\_  
 Construction Activity Description: \_\_\_\_\_

Sacramento River East Levee Phase 1B  
Contract No. 4032

ATTACHMENT 1  
Proposal Sheet  
Page 28 of 31

Individual's Name: John Councilman  
Present Position in the Organization: Construction Manager / Slurry Trench Specialist  
Proposed Position for Project: Construction Manager / Slurry Trench Specialist  
Years of Experience in Position Proposed for Project: 9 years  
Percentage of On-Site Time Individual will spend Managing/Supervising the Work: 100%

Reference Projects:

1. Project Name: American River Contract 2  
Owner's Representative: John Sisley - USACE  
Owner's Contact; Name: John Sisley Phone: 209-607-7127  
Position Held by Individual: Superintendent / Slurry Trench Specialist  
Project Start/End Dates: April, 2001 / November, 2002  
Construction Activity Description: Construction of 2,000,000 sf. soil-cement-bentonite cutoff wall.
2. Project Name: Feather River Levee Phase 4  
Owner's Representative: Doug Handen, TRRIA  
Owner's Contact; Name: Doug Handen Phone: 916-425-4662  
Position Held by Individual: Superintendent / Slurry Trench Specialist  
Project Start/End Dates: June, 2008 / December, 2008  
Construction Activity Description: Construction of 675,000 sf. soil-bentonite cutoff wall at the proposed alignment of the Feather River set-back levee.
3. Project Name: Bear River Setback Levee  
Owner's Representative: Doug Handen, TRRIA  
Owner's Contact; Name: Doug Handen Phone: 916-425-4662  
Position Held by Individual: Superintendent / Slurry Trench Specialist  
Project Start/End Dates: July, 2005 / November, 2005  
Construction Activity Description: Construction of 435,000 sf. soil-bentonite cutoff wall at the proposed alignment of the Bear River set-back levee.

**Section 5 - Contractor's General References.** Identify a minimum of three (3) general references including contact names and phone numbers of each reference. References should not be suppliers and should not be subcontractors identified in Attachment A or Attachment B or any other member of the Bidder's team.

- A. Name: David Meza  
Agency/Organization: Salinas Valley Solid Waste Authority  
Relationship to Bidder: Engineer  
Address: PO Box 2159 Salinas CA 93902  
Phone Number: 831 775 3013
- B. Name: Curtis Skaggs  
Agency/Organization: Dee Jasper + Associates  
Relationship to Bidder: Engineer  
Address: 3701 Pegasus Drive Ste 121 Bakersfield CA 93308  
Phone Number: 661-343-4796
- C. Name: Rich Huffmire  
Agency/Organization: Bas + Associates  
Relationship to Bidder: Engineer  
Address: 1360 Valley Vista Drive Diamond Bar CA  
Phone Number: 909-860-7777
- D. Name: \_\_\_\_\_  
Agency/Organization: \_\_\_\_\_  
Relationship to Bidder: \_\_\_\_\_  
Address: \_\_\_\_\_  
Phone Number: \_\_\_\_\_
- E. Name: \_\_\_\_\_  
Agency/Organization: \_\_\_\_\_  
Relationship to Bidder: \_\_\_\_\_  
Address: \_\_\_\_\_  
Phone Number: \_\_\_\_\_



## Dennis M. Shamoon Project Manager/QC Manager

**Work History:** Dennis came to Wood Bros., Inc. in March of 2001. Prior to employment with our firm he spent 24 years in the Ag industry, working for two of the largest farming operations in California. He has supervised up to 1,000 workers in various farming operations and was the Vice President of Technical Services at Westlake Farms, Inc.

He was an officer of WLF's safety committee for seven years serving both as Board Chairman and President. During his years on the committee the number of reportable accidents were reduced from 36 a year to 3.

Dennis is a Certified HAZWOPER Trainer completing the HAZWOPER training course. He has successfully completed the NAVFAC Construction Quality Management class on April 13, 2006 and has performed the duties of QCM on 10 USACE Contracts including the IDIQ South I-80 Task Orders.

Dennis is our Regional Safety Officer, editing and maintaining our safety manual for our office and maintenance facilities as well as job specific IPPs. He is the Project Manager for several of our current projects. His record is exemplary, and we are confident in his abilities and professionalism.

### Current and Completed Projects Include:

❖ American Ave. Landfill	Fresno, CA	Landfill Expansion
❖ Santa Cruz Landfill	Santa Cruz, CA	Landfill Expansion
❖ Fink Rd Landfill	Crows Landing, CA	Landfill Expansion
❖ Johnson Canyon	Gonzales, CA	Landfill Expansion
❖ Monterey Peninsula	Marina, CA	Landfill Expansion
❖ Western Placer	Lincoln, CA	Landfill Expansion
❖ Ostrom Rd. Landfill	Marysville, CA	Landfill Expansion
❖ Hay Rd. Landfill	Dixon, CA	Landfill Expansion
❖ Stockton East Water Dist.	Stockton, CA	Water Storage
❖ Shafter/Wasco Landfill	Shafter, CA	Landfill Expansion
❖ Kern Valley Landfill	Kernville, CA	Water Diversion
❖ Construction of 2 Landfills	San Joaquin County	Landfill Expansion
❖ SilverRock Resort	La Quinta, CA	Golf Course
❖ Chemical Waste Mgmt.	Kettleman City, CA	Landfill Berm/Liner
❖ Sacramento Waste	Elk Grove	DLD 1 & DLD 5 Closure
❖ DWR	Huron, CA	West Side Detention Basin
❖ Bena Sanitary Landfill	Bakersfield, CA	SAIP and Module 2
❖ Fink Road Cell LF 4	Crows Landing	Landfill Excavation
❖ Fink Road Cell LF4 Liner	Crows Landing, CA	Landfill Liner
❖ American Avenue Phase II	Kerman, CA	Landfill Expansion
❖ Foothill Landfill	Linden, CA	Landfill Expansion
❖ American Avenue Phase III	Kerman, CA	Landfill Expansion
❖ Rosamond	Kern Co., CA	JOC
❖ USACE So. I-80	Sacramento, CA	IDIQ
❖ USACE Rio De Flag	Flagstaff, AZ	Flood Control Project
❖ Victorville Landfill	Victorville, CA	Landfill Liner Installation
❖ Visalia Landfill	Visalia, CA	Landfill Expansion
❖ California Street Landfill	Redlands, CA	Landfill Closure
❖ Peak Pond Relining	Redlands, CA	Pond Relining
❖ Johnson Canyon Landfill	Gonzales, CA	Landfill Expansion
❖ Strand Ranch	Bakersfield, CA	Recharge Facility Project



## Bernard Etcheverry Superintendent

**Work History:** Wood Bros., Inc. has employed Bernard for over 10 years. He is a Project Superintendent. He has vast experience in construction and agriculture industry.

His recent experience has included a wide variety of projects including but not limited to detention basins, mine reclamation, subdivisions, levee construction, emergency flood control, land leveling and dairy facilities, etc. Bernard has spent the last six years as the Superintendent of a mine reclamation project in which over 28,000,000 CY of soil has been moved, conditioned and placed.

He has supervised projects ranging from 2 employees to 100 employees. His daily duties include but are not limited to supervision, quality control, health & safety. Bernard is HAZWOPER certified completing a 40 hour Hazmat training course and subsequent annual refresher courses.

His record is exemplary. We feel confident Bernard has the ability to manage the most complex projects.

### Current and Completed Projects:

❖ Badasci Reclamation	Lemoore, CA	Reclamation
❖ Cal Trans	Lemoore, CA	Highway Const.
❖ Elliott Homes	Sacramento, CA	Reclamation
❖ Bena Landfill	Bakersfield, CA	Landfill Expansion
❖ Levee Repair	Corcoran, CA	Emergency Flood Control
❖ James Irrigation	San Joaquin, CA	Levee, Reservoir
❖ Fink Road Landfill	Crows Landing, CA	Cell 4 Excavation
❖ Fink Road Landfill	Crows Landing, CA	Liner Installation
❖ American Ave Landfill	Fresno, CA	Landfill Expansion
❖ Victorville Landfill	Victorville, CA	Landfill Liner Installation
❖ Visalia Landfill	Visalia, CA	Landfill Expansion
❖ California Street Landfill	Redlands, CA	Landfill Closure
❖ Johnson Canyon Landfill	Gonzales, CA	Landfill Expansion



**Jr. Serrato**  
**Superintendent**

**Work History:** Wood Bros., Inc. has employed Jr. for over 20 years. He is a Project Superintendent. He has vast experience in construction and agriculture industry.

His recent experience has included a wide variety of projects including but not limited to detention basins, mine reclamation, waste water treatment plants, subdivisions, levee construction, land leveling and dairy facilities, and landfills, etc. Jr. has extensive experience in building both clay and Geosynthetic lining systems.

He has supervised many projects. His daily duties include but are not limited to Superintendent, Quality Control, and Quality Assurance and he has maintained HAZWOPER Certification by completing HazMat eight-hour refresher course on February 17, 2009.

Jr. oversees projects to insure that the overall scope of work is completed correctly. We feel confident Jr. has the ability to manage any project he is assigned.

**Current and Completed Projects Include:**

❖ Elliott Homes	Sacramento, CA	Reclamation
❖ Lost Hills WD	Lost Hills, CA	Reservoir Expansion
❖ Santa Cruz Landfill	Santa Cruz, CA	Landfill Expansion
❖ Western Regional Waste	Marina, CA	Landfill Expansion
❖ Avenal Water Treatment	Avenal, CA	Treatment Plant
❖ Monterey Regional Waste	Marina, CA	Landfill Expansion
❖ North County Landfill	Lodi, CA	Landfill Expansion
❖ Foothill Landfill	Linden, CA	Landfill Expansion
❖ Shafter/Wasco Landfill	Shafter, CA	Landfill Expansion
❖ East Kern County Water	Quartz Hill CA	Quartz Hill Water
❖ Bena Sanitary Landfill	Bakersfield, CA	Landfill Excavation
❖ Foothill Landfill-2006	Linden, CA	Landfill Expansion
❖ Army Corp of Engineers	Sacramento, CA	Emergency Levee Repair
❖ Mendota Clean Closure	Mendota, CA	Landfill Closure
❖ Victorville Landfill	Victorville, CA	Liner Installation
❖ Visalia Landfill	Visalia, CA	Landfill Expansion
❖ California Street Landfill	Redlands, CA	Landfill Closure
❖ Peak Pond Relining	Redlands, CA	Pond Relining
❖ Johnson Canyon Landfill	Gonzales, CA	Landfill Expansion
❖ Strand Ranch	Bakersfield, CA	Recharge Facility Proj.



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 12**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**


**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2  
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1  
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE  
CANAL PHASE 1 CONSTRUCTION PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**June 26, 2009**

**APPROVED BY SAFCA:**



Stein M. Buer  
Executive Director

June 26, 2009  
Date

**TO ALL PROSPECTIVE BIDDERS:**

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 11**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2  
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1  
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE  
CANAL PHASE 1 CONSTRUCTION PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**June 23, 2009**

**APPROVED BY SAFCA:**

*Stein M. Buer*

Stein M. Buer  
Executive Director

*6/23/09*

Date

**TO ALL PROSPECTIVE BIDDERS:**

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 10**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2  
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1  
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE  
CANAL PHASE 1 CONSTRUCTION PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**June 16, 2009**

**APPROVED BY SAFCA:**

  
Stein M. Buer

Executive Director

JUNE 16, 2009  
Date

**TO ALL PROSPECTIVE BIDDERS:**

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 9**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B -  
REACHES 2 THROUGH 4B, ELKHORN IRRIGATION  
CANAL PHASE 1 RELOCATION, AND GIANT GARTER  
SNAKE / DRAINAGE CANAL PHASE 1 CONSTRUCTION  
PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**May 14, 2009**

**APPROVED BY SAFCA:**

A handwritten signature in black ink, appearing to read "Stein M. Buer", written over a horizontal line.

Stein M. Buer  
Executive Director

A handwritten date "5/14/09" in black ink, written over a horizontal line.

Date

**TO ALL PROSPECTIVE BIDDERS:**


All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

**VOLUME 1, GENERAL SPECIFICATIONS**

**Notice to Contractors: Revise Bid Date to June 25, 2009**

Office 916-874-7606  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 8**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2  
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1  
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE  
CANAL PHASE 1 CONSTRUCTION PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**May 14, 2009**

**APPROVED BY SAFCA:**

A handwritten signature in black ink, appearing to read "Stein M. Buer", is written over a horizontal line.

Stein M. Buer  
Executive Director

*MAY 14, 2009*


Date

**TO ALL PROSPECTIVE BIDDERS:**

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 7**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B -  
REACHES 2 THROUGH 4B, ELKHORN IRRIGATION  
CANAL PHASE 1 RELOCATION, AND GIANT GARTER  
SNAKE / DRAINAGE CANAL PHASE 1 CONSTRUCTION  
PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**May 1, 2009**

**APPROVED BY SAFCA:**

Stein M. Buer  
Executive Director

5/1/09  
Date

**TO ALL PROSPECTIVE BIDDERS:**

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

**VOLUME 1, GENERAL SPECIFICATIONS**

**Notice to Contractors: Revise Bid Date to May 21, 2009**

Office 916-874-7606  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 6**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2  
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1  
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE  
CANAL PHASE 1 CONSTRUCTION PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**April 30, 2009**

**APPROVED BY SAFCA:**

Stein M. Buer  
Executive Director

Date

4/30/09

**TO ALL PROSPECTIVE BIDDERS:**

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 5**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B -  
REACHES 2 THROUGH 4B, ELKHORN IRRIGATION  
CANAL PHASE 1 RELOCATION, AND GIANT GARTER  
SNAKE / DRAINAGE CANAL PHASE 1 CONSTRUCTION  
PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**April 28, 2009**

**APPROVED BY SAFCA:**

Stein M. Buer  
Executive Director

*APRIL 28, 2009*

Date

**TO ALL PROSPECTIVE BIDDERS:**


All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

**VOLUME 1, GENERAL SPECIFICATIONS**

Notice to Contractors: Revise Bid Date to May 7, 2009

Office 916-874-7606  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 4**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2  
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1  
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE  
CANAL PHASE 1 CONSTRUCTION PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**April 24, 2009**

**APPROVED BY SAFCA:**

Stein M. Buer  
Executive Director

4/24/09

Date

**TO ALL PROSPECTIVE BIDDERS:**

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7506  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407

**SACRAMENTO AREA FLOOD CONTROL AGENCY  
CONTRACT NO. 4032**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B (REACHES 2 THROUGH 4B)  
ELKHORN IRRIGATION CANAL PHASE 1 RELOCATION AND GIANT GARTER  
SNAKE / DRAINAGE CANAL PHASE 1 CONSTRUCTION PROJECT**

**SUBMIT BID TO:**

Office, Clerk of the Board  
County Administration Center  
700 H Street, Suite 2450  
Sacramento, California 95814

**BID OPENING:**

County Administration Center  
700 H Street, Suite 2450  
Sacramento, California 95814

**NO LATER THAN: 2:00 P.M.  
DAY OF BID**

**APPROXIMATELY: 2:10 P.M.  
FOLLOWING BID SUBMITTAL**

**TO:** Honorable Board of Director  
Sacramento Area Flood Control Agency

**I. BID**

Pursuant to your published Notice to Contractors for the above-referenced projects, and in accordance with the approved Plans and Specifications for that project, the following bid for said entire project is submitted by the firm indicated on Sheet 12 of this Bid Form.

Total Bid Price to be the total of the Lump Sum Cost and Unit Prices as described in the following bid tables:

**REVISED**  
*See Addendum  
No. 4*



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 3**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2  
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1  
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE  
CANAL PHASE 1 CONSTRUCTION PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**April 22, 2009**

**APPROVED BY SAFCA:**

Stein M. Buer  
Executive Director

4-22-09

Date

**TO ALL PROSPECTIVE BIDDERS:**

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 2**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B -  
REACHES 2 THROUGH 4B, ELKHORN IRRIGATION  
CANAL PHASE 1 RELOCATION, AND GIANT GARTER  
SNAKE / DRAINAGE CANAL PHASE 1 CONSTRUCTION  
PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

**April 17, 2009**

**APPROVED BY SAFCA:**

Stein M. Buer  
Executive Director

4/17/09

Date

**TO ALL PROSPECTIVE BIDDERS:**


All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

**VOLUME 1, GENERAL SPECIFICATIONS**

Notice to Contractors: Revise Bid Date to April 30, 2009

Office 916-874-7606  
FAX 916-874-8289

1007 - 7th Street, 7th Floor  
Sacramento, CA 95814-3407



Sacramento  
Area Flood  
Control  
Agency

**ADDENDUM NO. 1**

**CONTRACT NO. 4032  
FOR CONSTRUCTION OF**

**NATOMAS LEVEE IMPROVEMENT PROGRAM**

**SACRAMENTO RIVER EAST LEVEE PHASE 1B - REACHES 2  
THROUGH 4B, ELKHORN IRRIGATION CANAL PHASE 1  
RELOCATION, AND GIANT GARTER SNAKE / DRAINAGE  
CANAL PHASE 1 CONSTRUCTION PROJECT**

**SUTTER AND SACRAMENTO COUNTIES, CALIFORNIA**

April 15, 2009

APPROVED BY SAFCA:

Stein M. Buer  
Executive Director

4/15/09

Date

**TO ALL PROSPECTIVE BIDDERS:**

All prospective bidders are hereby advised that Addendum No.1 includes amendments to the Contract Documents that were issued by SAFCA on March 31, 2009. The bidders are to review all of the amendments listed herein; and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

TEL: 916-674-7216  
FAX: 916-674-7202

1901 - 7th Street, 7th Floor  
Sacramento, CA 95814-3107