

ADDENDUM NO. 2

**CONTRACT NO. 4297
FOR CONSTRUCTION OF**

SACRAMENTO AREA FLOOD CONTROL AGENCY

FLORIN CREEK MULTI-USE BASIN PROJECT

SACRAMENTO COUNTY, CALIFORNIA

DATE: JANUARY 5, 2016

APPROVED BY SAFCA:



Pete Ghelfi
Director of Engineering
Design-Construction Maintenance

5 JANUARY 2016
Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that Addendum No. 2 includes amendments to the Contract Documents that were approved by SAFCA on September 17, 2015. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

ADDENDUM NO. 2

AMENDMENTS TO CONTRACT DOCUMENTS

VOLUME 1, NOTICE TO CONTRACTORS

Bid Date – Revise bid date from January 7, 2016 to February 4, 2016

SUMMARIZED QUESTIONS FROM PROSPECTIVE BIDDERS

1. Question: Can the bid opening date be extended?

Response: Bid opening date has been extended to February 4, 2016. An Addendum No. 3 will be distributed on January, 21, 2016 to include responses to recent potential bidder questions and to transmit minor changes to the previous pump station electrical design.