

Wood Bros. Inc.

Sacramento River East Levee Phase 2A
Contract No. 4037

Proposal Sheet
Page 1 of 7

**SACRAMENTO AREA FLOOD CONTROL AGENCY
CONTRACT NO. 4037**

**SACRAMENTO RIVER EAST LEVEE PHASE 2A (REACH 5A THROUGH 9B)
STRUCTURE DEMOLITION AND TREE REMOVAL, ELKHORN IRRIGATION
CANAL PHASE 2A RELOCATION AND GIANT GARTER SNAKE / DRAINAGE
CANAL PHASE 2A CONSTRUCTION PROJECT**

SUBMIT BID TO:
Office, Clerk of the Board
County Administration Center
700 H Street, Suite 2450
Sacramento, California 95814

BID OPENING:
County Administration Center
700 H Street, Suite 2450
Sacramento, California 95814

**NO LATER THAN: 2:00 P.M.
DAY OF BID**

**APPROXIMATELY: 2:10 P.M.
FOLLOWING BID SUBMITTAL**

TO: Honorable Board of Director
Sacramento Area Flood Control Agency

I. BID

Pursuant to your published Notice to Contractors for the above-referenced projects, and in accordance with the approved Plans and Specifications for that project, the following bid for said entire project is submitted by the firm indicated on Sheet 5 of this Bid Form.

Total Bid Price to be the total of the Lump Sum Cost and Unit Prices as described in the following bid table:

Bid Schedule A - Demolition Tree Removal and Elkhorn Canal Phase 2A					
Item No.	Item Description	Estimated Quantity	Unit	Unit Price	Amount
A1	Mobilization and Demobilization	1	LS		179,545.00
A2	Temporary Protective Fencing	653	LF	8.00	5,224.00
A3	Silt Fencing	12,797	LF	2.00	25,594.00
A4	Storm Water Pollution Control	1	LS		66,371.00
A5	Structure Demolition - APN 201-0270-002	1	LS		4,500.00
A6	Structure Demolition - APN 201-0280-013	1	LS		13,500.00
A7	Structure Demolition - APN 201-0280-006	1	LS		7,220.00
A8	Structure Demolition - APN 201-0280-037	1	LS		19,000.00
A9	Structure Demolition - APN 201-0240-029	1	LS		8,400.00
A10	Structure Demolition - APN 201-0280-063	1	LS		5,460.00
A11	Septic System Abandonment - APN 201-0270-002	1	LS		1,000.00

Sacramento River East Levee Phase 2A
Contract No. 4037Proposal Sheet
Page 2 of 7

A12	Septic System Abandonment - APN 201-0280-013	1	LS		1,000.00
A13	Septic System Abandonment - APN 201-0280-006	1	LS		1,000.00
A14	Septic System Abandonment - APN 201-0280-037	1	LS		1,000.00
A15	Septic System Abandonment - APN 201-0240-029	1	LS		1,000.00
A16	Septic System Abandonment - APN 201-0280-063	1	LS		1,000.00
A17	Domestic Well Abandonment - APN 201-0270-002	1	LS		4,800.00
A18	Domestic Well Abandonment - APN 201-0280-013	1	LS		4,800.00
A19	Domestic Well Abandonment - APN 201-0280-006	1	LS		4,800.00
A20	Domestic Well Abandonment - APN 201-0280-037	1	LS		4,800.00
A21	Domestic Well Abandonment - APN 201-0240-029	1	LS		4,800.00
A22	Domestic Well Abandonment - APN 201-0280-063	1	LS		4,800.00
A23	Concrete Removal and Disposal	937	TON	18.00	16,866.00
A24	Debris Removal and Disposal	540	TON	52.00	28,080.00
A25	Clearing and Grubbing	83	AC	2930.00	243,190.00
A26	Irrigation Demolition	1	LS		16,420.00
A27	Stripping	83	AC	304.00	25,232.00
A28	Roadway Excavation	1,300	CY	7.57	9,841.00
A29	Excavation	19,200	CY	2.47	47,424.00
A30	Borrow Site Excavation	90,900	CY	2.76	250,884.00
A31	Canal Embankment	55,100	CY	2.75	151,525.00
A32	Rock Slope Protection - Type 1	26	TON	198.00	5,148.00
A33	Rock Slope Protection - Type 2	205	TON	60.00	12,300.00
A34	Rock Slope Protection - Type 4	105	TON	110.00	11,550.00
A35	Grouted Riprap - Type 3	15	CY	448.00	6,720.00
A36	18-Inch Reinforced Concrete Pipe	480	LF	70.90	34,032.00
A37	24-Inch Reinforced Concrete Pipe	300	LF	124.16	37,248.00
A38	36-Inch Reinforced Concrete Pipe	1,580	LF	118.50	187,230.00
A39	12-Inch Low Pressure PVC Pipe	983	LF	29.00	28,507.00
A40	18-Inch HDPE Pipe	625	LF	41.00	25,625.00
A41	24-Inch HDPE Pipe	397	LF	49.00	19,453.00
A42	Irrigation Distribution Box	41	VF	4,031.00	165,271.00
A43	PVC Standpipe	33	VF	408.00	13,464.00
A44	Alfalfa Valve	4	EA	2,471.00	9,884.00
A45	72-Inch Precast Concrete Manhole	3	EA	10,849.00	32,547.00
A46	Concrete Canal Lining	1,550	CY	302.00	468,100.00
A47	Precast Twin Track Weir	17	EA	8,160.00	140,234.00
A48	CMP Sump	6	VF	724.00	4,344.00
A49	Optional GGS Borrow Facilities	1	LS	\$80,000.00	\$80,000.00
A50	Well Mobilization/Demobilization	1	LS		42,000.00
A51	Outer Borehole Drilling (36-Inch Diameter)	150	VF	241.50	36,225.00
A52	30-Inch Conductor Casing	150	VF	124.00	18,600.00

Sacramento River East Levee Phase 2A
 Contract No. 4037

Proposal Sheet
 Page 3 of 7

A53	Inner Borehole Drilling (28-Inch Diameter)	850	VF	152.30	129,455.00
A54	14-Inch Well Casing	100	VF	121.80	12,180.00
A55	16-Inch Well Casing	200	VF	140.70	28,140.00
A56	14-Inch Blank Casing	100	VF	121.80	12,180.00
A57	16-Inch Blank Casing (16-Inch Diameter)	300	VF	140.70	42,210.00
A58	14-Inch Wire-Wrapped Well Screen	100	VF	180.90	18,090.00
A59	16-Inch Wire-Wrapped Well Screen	200	VF	207.90	41,580.00
A60	Filter Pack	850	VF	30.80	31,280.00
A61	Sanitary Seal	150	VF	63.00	9,450.00
A62	Well Development and Testing	3	EA	26,880.00	80,640.00
A63	Water Quality Testing	3	EA	840.00	2,520.00
A64	Disinfection	3	EA	1,050.00	3,150.00
A65	Site Cleanup	3	EA	3,150.00	9,450.00
A66	Site to Site Mobilization	2	EA	15,750.00	31,500.00
A67	Test Boring	1,150	VF	31.50	36,225.00
A68	Gas Line Relocation at Elkhorn Boulevard	1	LS		174,090.00
A69	Class 2 Aggregate Base	4,922	TON	21.00	103,362.00
A70	Bituminous Concrete Pavement	42	TON	420.00	18,060.00
A71	Saw Cutting	120	LF	13.40	1,608.00
A72	Asbestos Abatement - APN 201-0240-029	1	LS		5,250.00
A73	Asbestos Abatement - APN 201-0280-037	1	LS		15,750.00
A74	Erosion Control Seeding	80	AC	1,522.50	121,800.00
A75	Bollards	20	EA	500.00	10,000.00
A76	Safety Ladders	6	EA	200.00	1,200.00
A77	15 HP Vertical Turbine Well Pump	1	EA	31,500.00	31,500.00
A78	30 HP Vertical Turbine Well Pump	2	EA	34,750.00	73,500.00
			Subtotal Schedule	\$	3,588,828.00
			Total Items A1-A78:		3,588,828.00

Notes:

1. All quantities are in-place quantities.
2. Prices must be submitted on all individual items for this Bid Schedule. Failure to do so will result in rejection of bids.
3. The cost of mobilization and demobilization shall be limited to 5% of the total subtotal schedule cost for each bid schedule. See Specification Section 8-1 regarding payment for mobilization and demobilization.
4. Items designated

II. ADDENDA

Acknowledgement is hereby made of receipt and incorporation of addendum, number 1 through 2 into this Bid.

III. BID GUARANTY

Bid Security must be a bidders bond, a certified check or cashier's check payable to Sacramento Area Flood Control Agency.

Bid secured by personal checks or personal guarantees will be rejected.

IV. AFFIDAVIT OF NON-COLLUSION

The bidder swears and deposes that he or she is the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or a sham; that the bidder has not directly, or indirectly, colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any bidder, or to secure any advantage against the public body awarding the contract or anyone interested in the proposed contract; that all statements contained in the bid are true; and further, that the bidder has not, directly or indirectly submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, bid depository, or to any member or agency thereof to effectuate a collusive or sham bid.

V. DEBARMENT

The bidder/contractor certifies, by submission of this proposal or acceptance of this contract, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in a federally-funded contract by any Federal department or agency. It further agrees by submitting this proposal that it will include this clause without modification in all lower tier transactions, solicitations, proposals, contracts, and subcontracts. Where the bidder/contractor or any lower tier participants is unable to certify to this statement, it shall attach an explanation to this solicitation/proposal.

VI. BID ATTACHMENTS

A. Subcontractor Listing

In accordance with the California Public Contract Code, Division 2, Part 1, Chapter 4, Section 4100 and following, the subcontractors listed on Attachment A to this Bid Form will perform the indicated work on improvement on this project. Attachment A is hereby incorporated into and made a part of this bid.

B. Bidders experience questionnaire (Attachment B).

To demonstrate that the bidder's experience conforms to the requirements set forth in the contract specifications, Attachment B is hereby incorporated into and made part of this bid.

VII. TYPE OF BUSINESS (CHECK ONE)

- CORPORATION
STATE OF INCORPORATION: California
- PARTNERSHIP
- JOINT VENTURE
- PRIVATE INDIVIDUAL
- INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

VIII. FIRM

Firm Name: Wood Bros. Inc.

Mailing Address: P.O. Box 216
Lemoore CA 93245

Physical Address: 14147 18th Ave
Lemoore CA 93245

Telephone: (559) 924. 7715

Fax: (559) 924. 4595

Contractor's License Number: 558257

Contractor's License Expiration Date: February 28, 2011

Contractor's License Classification: Class A - general Engineering
w/ Hazmat Ends.

ATTACHMENT A

DESIGNATION OF SUBCONTRACTORS

The following are the portions (types), name and location of places of business of all subcontractors who will perform work or labor or render service to the bidder in, or about, the work in accordance with the approved Plans and Specifications, in an amount in excess of one-half percent (0.5 %) of the General Contractor's Total Bid.

The low bidder, or apparent contractor, will submit a listing of license numbers by subcontractor within ten (10) days of bid opening. The Contractor is directed to General Specification Section 2-8 regarding the listing of subcontractors.

Portion of Work	Subcontractor	Place of Business
Testing	Construction Testing Services	Pleasanton, CA
Well Driller	Maggiora Bros. Drilling	Watsonville, CA
Concrete Structures	Koala-Ty Construction Co.	Wether, CA
Concrete Canal Lining & Structures	Johnson Western Concrete Services	San Leandro, CA Sacramento, CA
Surveying	F3 Associates Inc.	Benicia, CA
Noise /vibration Monitoring Plan	Municon Consultants	San Francisco, CA
Gas Line	ARB	Pittsburg, CA
Seeding	Selby's Soil Erosion Control	Loomis, CA
Well Demo	Fox Loomis Inc	Sacramento, CA



Sacramento
Area Flood
Control
Agency

ADDENDUM NO. 1

**CONTRACT NO. 4037
FOR CONSTRUCTION OF**

NATOMAS LEVEE IMPROVEMENT PROGRAM

**SACRAMENTO RIVER EAST LEVEE PHASE 2A (REACH 5A THROUGH
9B) STRUCTURE DEMOLITION AND TREE REMOVAL, ELKHORN
IRRIGATION CANAL PHASE 2A RELOCATION AND GIANT GARTER
SNAKE / DRAINAGE CANAL PHASE 2A CONSTRUCTION PROJECT**

SACRAMENTO COUNTY

September 29, 2009

APPROVED BY: SAFCA

for M. Holly Gibhus
Stein M. Buer
Executive Director

9/29/09
Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that the attached addendum includes amendments to the Contract Documents that were issued by SAFCA on August 20, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office 916-874-7606
FAX 916-874-8289

1007 - 7th Street, 7th Floor
Sacramento, CA 95814-9407



Sacramento
Area Flood
Control
Agency

ADDENDUM NO. 2

**CONTRACT NO. 4037
FOR CONSTRUCTION OF**

NATOMAS LEVEE IMPROVEMENT PROGRAM

**SACRAMENTO RIVER EAST LEVEE PHASE 2A (REACH 5A THROUGH
9B) STRUCTURE DEMOLITION AND TREE REMOVAL, ELKHORN
IRRIGATION CANAL PHASE 2A RELOCATION AND GIANT GARTER
SNAKE / DRAINAGE CANAL PHASE 2A CONSTRUCTION PROJECT**

SACRAMENTO COUNTY

September 29, 2009

APPROVED BY: SAFCA

for M. Doherty Gilchrist

Stein M. Buer
Executive Director

9/29/09

Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that the attached addendum includes amendments to the Contract Documents that were issued by SAFCA on August 20, 2009. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

Office: 916-874-7606
FAX: 916-874-8289

1007 - 7th Street, 7th Floor
Sacramento, CA 95814-3407