

**SACRAMENTO AREA FLOOD CONTROL AGENCY
CONTRACT NO. 4053**

**SACRAMENTO RIVER EAST LEVEE PHASE 1C (REACHES 1-2) IMPROVEMENT
PRIVATE RIVER DIVERSION REPLACEMENT**

SUBMIT BID TO:
Office, Clerk of the Board
County Administration Center
700 H Street, Suite 2450
Sacramento, California 95814

BID OPENING:
County Administration Center
700 H Street, Suite 2450
Sacramento, California 95814

**NO LATER THAN: 2:00 P.M.
DAY OF BID**

**APPROXIMATELY: 2:10 P.M.
FOLLOWING BID SUBMITTAL**

TO: Honorable Board of Director
Sacramento Area Flood Control Agency

I. BID

Pursuant to your published Notice to Contractors for the above-referenced projects, and in accordance with the approved Plans and Specifications for that project, the following bid for said entire project is submitted by the firm indicated on Sheet 5 of this Bid Form.

Total Bid Price to be the total of the Lump Sum Cost and Unit Prices as described in the following bid table:

Bid Schedule A: Sacramento River East Levee Phase 1C (Reaches 1-2) Improvement Private River Diversion Replacement					
Item No.	Item Description	Estimated Quantity	Unit	Unit Price	Amount
A1	Mobilizations and Demobilization	1	LS		\$59,975.00
A2	Site Demolition – Odysseus Pump	1	LS		\$19,480.00
A3	Site Demolition – Cummings Pump	1	LS		\$16,800.00
A4	Site Demolition – North Lauppe Pump	1	LS		\$12,600.00
A5	Steel H-Piles	95	VF	\$ 525.00	\$49,875.00
A6	Gate Valve	1	EA	\$3,688.00	\$3,688.00
A7	Siphon Breaker/Air Release Valve	1	EA	\$ 800.00	\$ 800.00
A8	Structural Steel – Odysseus Pump	1	LS		\$32,640.00
A9	Structural Steel – Cummings Pump	1	LS		\$8,270.00
A10	Structural Steel – North Lauppe Pump	1	LS		\$29,320.00
A11	10-Inch Welded Steel Pipe	64	LF	\$1,377.50	\$88,160.00

A12	14-Inch Welded Steel Pipe	109	LF	\$ 855.00	\$93,195.00
A13	Vertical Shaft Mixed Flow Pump – Odysseus Pump	1	LS		\$46,000.00
A14	Slant Shaft Mixed Flow Pump – Cummings Pump	1	LS		\$32,250.00
A15	Vertical Shaft Mixed Flow Pump – North Lauppe Pump	1	LS		\$32,100.00
A16	Electrical Work – Odysseus Pump	1	LS		\$29,580.00
A17	Electrical Work – Cummings Pump	1	LS		\$27,960.00
A18	Electrical Work – North Lauppe Pump	1	LS		\$16,060.00
			Subtotal Schedule	\$	\$598,753.00
			Total Items A1-A18:		\$598,753.00

Notes:

1. All quantities are in-place quantities.
2. Prices must be submitted on all individual items for this Bid Schedule. Failure to do so will result in rejection of bids.
3. The cost of mobilization and demobilization shall be limited to 5% of the total subtotal schedule cost for each bid schedule. See Specification Section 8-1 regarding payment for mobilization and demobilization.

II. ADDENDA

Acknowledgement is hereby made of receipt and incorporation of addendum, number 1 through 2 into this Bid.

III. BID GUARANTY

Bid Security must be a bidders bond, a certified check or cashier's check payable to Sacramento Area Flood Control Agency.

Bid secured by personal checks or personal guarantees will be rejected.

IV. AFFIDAVIT OF NON-COLLUSION

The bidder swears and deposes that he or she is the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or a sham; that the bidder has not directly, or indirectly, colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any bidder, or to secure any advantage against the public body awarding the contract or anyone interested in the proposed contract; that all statements continued in the bid are true; and further, that the bidder has not, directly or indirectly submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, bid depository, or to any member or agency thereof to effectuate a collusive or sham bid.

V. DEBARMENT

The bidder/contractor certifies, by submission of this proposal or acceptance of this contract, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in a federally-funded contract by any Federal department or agency. It further agrees by submitting this proposal that it will include this clause without modification in all lower tier transactions, solicitations, proposals, contracts, and subcontracts. Where the bidder/contractor or any lower tier participants is unable to certify to this statement, it shall attach an explanation to this solicitation/proposal.

VI. BID ATTACHMENTS

A. Subcontractor Listing

In accordance with the California Public Contract Code, Division 2, Part 1, Chapter 4, Section 4100 and following, the subcontractors listed on Attachment A to this Bid Form will perform the indicated work on improvement on this project. Attachment A is hereby incorporated into and made a part of this bid.

VII. TYPE OF BUSINESS (CHECK ONE)

- CORPORATION
STATE OF INCORPORATION: California
- PARTNERSHIP
- JOINT VENTURE
- PRIVATE INDIVIDUAL
- INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

VIII. FIRM

Firm Name: Mechanical Analysis/Repair Inc dba MarTech

Mailing Address: 142 North Cluff Ave, Lodi Ca 95240

Physical Address: 142 North Cluff Ave, Lodi Ca 95240

Telephone: () 209-333-8478

Fax: () 209-333-8479

Contractor's License Number: 684442


Contractor's License Expiration Date: 02/29/2012

Contractor's License Classification: A, B, C10, C61/D21

I hereby certify under penalty of perjury that the above statements are true.

Bid and certification submitted by:

Signature:


(Authorized Representative)

Print:

Richard Leddy

Title:

President

February 4, 2010

Office, Clerk of the Board
County Administration Center
700 H Street, Suite 2450
Sacramento, Ca 95814

RE: Sacramento River East Levee Phase 1C (Reaches 1-2)
Contract No. 4053

To: Honorable Board of Director
Sacramento Area Flood Control Agency

Subject: Bid Exception Taken

Exception Reference:

Addendum No.2

Volume 1, Technical Specifications, SP-3

1. SP-3 Time of Completion, Table Item 1
"Complete all project work and site cleanup for Odysseus
Pumps: May, 1, 2010"

Exception: May 1, 2010 Completion date not viable due to pump manufactures production time.

Exception Cause: Timeline for completion with our chosen manufacturer (Cascade Pump) of the pump to provide the capacities as specified for the Odysseus pump will fall outside the specified completion date. The process of contract administration, award, submittal, submittal acceptance, manufacturing and delivery is estimated at 14 to 16 weeks from bid due date.

Exception Remedy: Extend Odysseus completion date to June 15, 2010.00.


MarTech Bid is contingent on this exception allowed.

142 North Cluff Avenue, Lodi CA 95240 Tel: 209.333.8478 Fax 209.333.8479

email: martech@mar-tech.com

website: www.martech.com

Contact License: 684442



Mechanical
Analysis /
Repair, Inc.