



Sacramento
Area Flood
Control
Agency

ADDENDUM NO. 3

**CONTRACT NO. 4116
FOR CONSTRUCTION OF**

NATOMAS LEVEE IMPROVEMENT PROGRAM

**SACRAMENTO RIVER EAST LEVEE PHASE 2D IMPROVEMENTS
AND
LOWER GIANT GARTER SNAKE/DRAINAGE CANAL
CONSTRUCTION PROJECT**

SACRAMENTO COUNTY

May 1, 2012

APPROVED BY: SAFCA



Richard M. Johnson
Executive Director

1 MAY 2012

Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that the attached addendum includes amendments to the Contract Documents that were issued by SAFCA on April 13, 2012. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.

VOLUME 1, NOTICE TO CONTRACTORS

1. Bid Date

- A. Revise the bid date from May 3, 2012 to May 8, 2012.

VOLUME 1, SPECIAL PROVISIONS

1. After SP-50, insert the new SP-51, TIME OF AWARD, as follows:

SP-51 TIME OF AWARD

Revise first sentence of General Specification 32, TIME OF AWARD, to read: "The award, if made, will be made within forty five (45) days ~~after~~ Bid Opening."

VOLUME 2, PLANS

1. Replace the following sheets in Volume 2:

GP-005
GP-006
GP-007

CONTRACTOR'S QUESTIONS

1. Contractor's Questions

- A. Attached please find Mead & Hunt's responses to Contractor Questions received from April 27, 2012 to April 30, 2012.