ADDENDUM NO. 2

CONTRACT NO. 4131
FOR CONSTRUCTION OF

NATOMAS LEVEE IMPROVEMENT PROGRAM

SACRAMENTO RIVER EAST LEVEE PHASE 1F AND PHASE 3C
PRIVATE IRRIGATION FACILITY REHABILITATION PROJECT

SACRAMENTO AND SUTTER COUNTIES, CALIFORNIA

May 1, 2012

APPROVED BY: SAFCA

[Signature]
Richard M. Johnson
Executive Director

1 MAY 2012
Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that the attached addendum includes amendments to the Contract Documents that were issued by SAFCA on April 2, 2012. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet.
AMENDMENTS TO CONTRACT DOCUMENTS

VOLUME 1, NOTICE TO CONTRACTORS

1. Bid Date

VOLUME 1, PROPOSAL

1. Proposal
Replace the existing PROPOSAL with the revised PROPOSAL.

VOLUME 1, SPECIAL PROVISIONS

1. After SP-50, insert the new SP-51, TIME OF AWARD, as follows:

   SP-51 TIME OF AWARD
   Revise first sentence of General Specification 32, TIME OF AWARD, to read: “The award, if
   made, will be made within forty five (45) days after Bid Opening.”

VOLUME 1, TECHNICAL SPECIFICATIONS

1. Section 02510, WELDED STEEL PIPE
   A. Paragraph 1.3.2 “Existing Pipe Television Inspection,” revise to read as follows:

   1.3.2.1 Measurement
   Existing pipe television inspection will be measured for payment along the pipe centerline by the
   linear-foot per each location.

   1.3.2.2 Payment
   Existing pipe television inspection will be paid for at the contract unit price per linear-foot for each
   respective size of pipe per each location, such price will constitute full compensation for furnishing all
   materials, labor, equipment, tools, and incidentals, including access to pipe for video inspection
   and a video record.

   1.3.2.3 Unit of Measure
   Unit of measure: Linear-Foot, for each size of pipe per each location.

CONTRACTOR’S QUESTIONS

1. Contractor’s Questions

   A. Attached please find Mead & Hunt’s responses to Contractor Questions received from
   April 9, 2012 to April 30, 2012.