




**ADDENDUM NO. 2**

**CONTRACT NO. 4348  
FOR CONSTRUCTION OF**

**SACRAMENTO AREA FLOOD CONTROL AGENCY  
FOLSOM PRISON PAVING PROJECT  
SACRAMENTO COUNTY, CALIFORNIA**

**DATE: SEPTEMBER 29, 2016**

**APPROVED BY SAFCA:**

  
Richard M. Johnson  
Executive Director

6 SEP 2016  
Date

**TO ALL PROSPECTIVE BIDDERS:**

All prospective bidders are hereby advised that Addendum No. 1 includes amendments to the Contract Documents that were approved by SAFCA on August 18, 2016. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in the appropriate section of the Proposal Sheet:

**AMENDMENTS TO CONTRACT DOCUMENTS**

**SPECIAL PROVISIONS:**

1. Section 8-02 LIQUIDATED DAMAGES, replace the second sentence of the second paragraph with the following:

The liquidated damages shall be assessed for failure to complete all contract items by the end of **TWENTY (20)** working days.

2. **THE BID DATE SHALL REMAIN SEPTEMBER 15, 2016.**
3. **THE ENGINEER'S ESTIMATE REMAINS \$237,000.00**