



Sacramento
Area Flood
Control
Agency

ADDENDUM NO. 2

**CONTRACT NO. 4355
FOR CONSTRUCTION OF
NORTH AREA STREAMS LEVEE IMPROVEMENT PROJECT**

**NEMDC EAST LEVEE – STA 3028+00 TO STA 3053+00
ARCADE CREEK SOUTH LEVEE STA - 4000+00 TO STA 4084+00
ARCADE CREEK NORTH LEVEE - STA 5023+00 TO STA 5101+00**

CITY AND COUNTY OF SACRAMENTO, CALIFORNIA

JANUARY 19, 2017

APPROVED BY SAFCA:

JASON D. CAMPBELL
Deputy Executive Director
Sacramento Area flood Control Agency

JAN. 19, 2017

Date

TO ALL PROSPECTIVE BIDDERS:

All prospective bidders are hereby advised that this addendum includes amendments to the Contract Documents that were issued by SAFCA on December 2, 2016. The bidders are to review all of the amendments listed herein, and acknowledge receipt of this addendum in Section II, ADDENDA of the BID FORM.

Office 916-874-7606
Fax 916-874-8289

1007 - 7th Street, 7th Floor
Sacramento, CA 95814-3407

AMENDMENTS TO CONTRACT DOCUMENTS

This Addendum No. 2 changes the Bid Date for the Contract by modifying the Contract Documents as follows:

VOLUME 1, NOTICE TO CONTRACTORS

PAGE NC-1, PARAGRAPH: BID DATE

Change Bid Date from “February 2, 2017” to “March 2, 2017.”

PAGE NC-3

Last Paragraph, Revise third sentence to read: “Questions will be accepted until **February 16, 2017 at 2 p.m.**”

END OF ADDENDUM 2